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REQUEST FOR PROPOSALS 
 
Project Summary 
The San Mateo Resource Conservation District (RCD) completes creek habitat enhancement to 
benefit aquatic species throughout San Mateo County by removing fish migration barriers, 
increasing creek complexity through installation of natural habitat features, restoring floodplain 
habitat and connectivity. The RCD seeks a qualified contractor to complete site investigations 
and designs for creek enhancement and fish passage on San Pedro Creek in Pacifica, CA. The 
project will restore fish migration to 5 miles of habitat, improve instream and riparian habitat, 
and protect property by stabilizing banks, reducing erosion, and reducing flood impacts. 
 
Contracting Entity 
The RCD is the contracting entity and project manager. The RCD helps people protect, conserve, 
and restore natural resources through information, education, and technical assistance 
programs. The work of the RCD is accomplished through strong voluntary partnerships with 
landowners and managers, technical advisors, area jurisdictions, government agencies, 
advocates, and others. 
 
RCDs were established by the state of California to be locally governed special districts that act 
as focal points for local conservation efforts, using very diverse means to conserve natural 
resources on public and private lands. Established in 1939, San Mateo County’s RCD was the first 
such district in California. For more information about the RCD, visit www.sanmateoRCD.org. 

 
Budget and Funding 
Funding for this project is provided to the RCD by the California Wildlife Conservation Board. A 
maximum of $120,000 is available for designs. 

 
The RCD anticipates applying to grant funding for implementation and expects to continue a 
contract with the selected engineering firm to provide support during construction. 
 
Project Details and Background 
The San Pedro Creek Fish Passage Project at Adobe Bridge (project) will remediate the Adobe 
Bridge fish passage barrier and improve creek habitat on San Pedro Creek. San Pedro Creek is an 
urban, coastal, perennial stream located in Pacifica, California approximately 15 miles south of 
San Francisco. The watershed drains an area of approximately 8 square miles into the ocean at 
Pacifica State Beach (see Figure 1, Project Location Map). The goals of the project are to: 

• Restore unimpeded migration through the Adobe crossing for steelhead trout to 5 miles 
in the San Pedro Creek watershed.  

• Improve approximately 1,500 linear feet of creek and riparian habitat. 

• Protect property by stabilizing banks, reducing erosion, and reducing flood impacts in 
lower San Pedro Creek.  

 
The barrier to be remediated is an undersized 8' x 8' x 51' concrete box culvert that presents a 
velocity and jump barrier to most fish at low flows and a velocity barrier at high flows, which 
greatly reduces access to the upper watershed’s spawning and rearing habitat. In addition to 
limiting fish passage, the culvert is degrading the downstream streambed, limiting sediment 
transport processes, and backs up flood water upstream during flood events. The current phase 

http://www.sanmateorcd.org/
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of the project will develop designs to remediate this barrier along with instream and riparian 
habitat improvements along approximately 1,500 linear feet within the 4,500 linear feet project 
area (see Figure 1).  
 
The design process will identify barrier remediation options and specific stream sections for 
targeted fish habitat improvements, such as large woody debris (LWD) habitat features, riparian 
restoration, and setback or bioengineered stabilization measures to stop bank failure and 
reduce erosion.  
 
The need for instream barrier removal and salmonid habitat restoration projects on the San 
Mateo County coast has been a focal point of the Integrated Watershed Restoration Program 
(IWRP). IWRP is a collaborative species recovery effort that works to meet the need for a 
coordinated, regional process to improve fish and wildlife habitat. It is supported by a Technical 
Advisory Committee (TAC) composed of staff from federal, state, and local resource agencies. 
IWRP TAC members have highlighted projects, including the Adobe Bridge barrier on San Pedro 
Creek, to help address limiting factors to steelhead trout and coho salmon recovery. The IWRP 
TAC will be involved with design review. 
 
This project will develop designs that incorporate recommendations cited in the National Marine 
Fisheries Service (NMFS) Recovery Plan for Federal Recovery Outline for the Distinct Population 
Segment of Central California Coast Steelhead (2007), the CDFW Updated Statewide Task List for 
Steelhead Restoration and Management Plan for California (2013), and the San Pedro Creek 
Watershed Assessment and Enhancement Plan (2002). The best available science will be utilized 
in barrier remediation and habitat enhancement, and the IWRP TAC will be an integral part of 
the design and technical review team. In this way, the RCD will ensure the project is supported by 
the agencies whose mandates it is to recover and protect steelhead.  

 
Tasks and Deliverables 
The selected firm will conduct site surveys and investigations, produce designs, provide 
implementation cost estimates and technical specifications, and support permitting. 
 
Task 1: Conceptual Design 
Project design will begin with data review and field assessments to identify potential 
opportunities and constraints to implementing barrier removal, floodplain and riparian 
enhancement, bank stabilization, LWD installations, and other creek enhancements within the 
project area. This will include LiDAR data review, topographic surveys, analysis of instream 
flows, and other studies as needed. Based on field assessments and data review, the firm will 
prepare conceptual design(s) for barrier remediation and habitat enhancements. The design will 
be developed with input from the RCD, the consulting biologist, primary landowners, and 
project partners. Hydrologic and hydraulic models will be developed along with a geotechnical 
investigation, and structural assessment of the bridge if necessary. 
 
This information will feed into a summary of primary field assessment findings, technical basis 
for the conceptual designs, rationale for anticipated salmonid habitat benefits, design 
constraints or challenges, baseline conditions that form the start of a monitoring plan, and 
planning-level implementation cost estimates. The concept plan and any alternatives will be 
reviewed by the IWRP TAC, landowners, and project partners (the RCD will facilitate design 
review). The preferred project will be selected at this time. 
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Deliverables for Task 1: 

• Concept plan and any alternatives  

• Baseline site conditions 

• Memo discussing results, background, and recommendations 
 
Task 2: 30% Designs 
This task consists of turning the preferred concept plan into detailed drawings to begin 
developing an initial cost estimate, permitting strategies, and biological and environmental 
assessments (permitting strategy and biological assessments to be completed by the RCD). The 
RCD will facilitate feedback from landowners, agencies, partners, and the IWRP TAC. This input 
will ensure the project utilizes local expertise and meets project goals and performance criteria.  
 
Deliverables for Task 2: 

• 30% designs 

• Initial cost estimate 
 
Task 3: 65% Designs  
This design phase will incorporate feedback from the 30% designs to build and refine them into 
the 65% design stage, which should closely represent final designs. A construction cost estimate 
and Basis of Design Report will be produced along with facts and figures to support permit 
development (permit development to be completed by the RCD with input from the engineer). 
The RCD will facilitate design review by landowners, agencies, partners, and the IWRP TAC. 
 
Deliverables for Task 3: 

• 65% designs 

• Basis of Design Report 

• Construction cost estimate 
 
Task 4: 100% Designs 
This task consists of incorporating final feedback from the IWRP TAC, partners, landowners, and 
regulatory agencies to create final designs. Consensus from all decision-making parties will be 
attained by the RCD before final drawings and construction plans are prepared. 100% designs 
include all details and specifications in addition to final clarifications for construction and are 
ready for bidding and implementation. Final permit support materials and monitoring plan 
recommendations will be produced at this time.  
 
Deliverables for Task 4: 

• 100% designs and specifications 

• Updated cost estimate and Basis of Design, as needed 
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Location 

Adobe Bridge at San Pedro Creek is located directly west of 1000 Linda Mar Blvd, Pacifica, CA 

94044 in San Mateo County to the east of Highway 1. See Figure 1 Project Location. 

 

Property Ownership  

The culvert is owned by the City of Pacifica. Other areas of the project reach include San Mateo 

County Parks, Pacific Bay Christian School, and private landowners.  

 

Pre-Proposal Meeting 

A pre-proposal site visit will be held at the project site on Tuesday, June 22, 2021 at 10:00 AM. 

Attendance at the pre-proposal meeting is mandatory. RSVP to Amy Kaeser by email at 

amy@sanmateoRCD.org.  

 

Submission Requirements 

Submission packages must be thoughtful, clear, and well-organized and include the following 

components: 

1. Brief cover letter expressing interest and obligating lead consultant to fulfill key roles 
2. Detailed description of project approach and understanding of project goals  
3. Cost Proposal: Scope of work divided into key task(s) and subtasks as outlined in Exhibit 

A with deliverables identified  
4. Subcontractor Information, if relevant 

 
Applicants must submit one electronic copy of the package to the RCD via email or other digital 
means to Amy Kaeser at amy@sanmateoRCD.org no later than 5 PM on July 6, 2021. Any 
proposal that is submitted after the deadline or without all the required information will be 
considered incomplete and not accepted.  
 
Selection Process and Timeline 
Once the requested information is received from consultants, the RCD and landowner will 
assess which consultants have the most appropriate expertise, suitable approach, and cost 
efficiencies for the project. The preferred consultant will be chosen by August 20, 2021. We 
expect to complete and execute contracting for the project within three weeks from the 
selection date. 
 
Evaluation of Proposals 
The RCD will accept the proposal which is of the greatest advantage to the project and the RCD. 
RCD has the right to reject any and all proposals.  
 
Prevailing Wage Laws 
This project is considered a public work or public improvement and is therefore subject to 
prevailing wages pursuant to Part 7 of Division 2 of the California Labor Code (commencing with 
Section 1720). 
 
Registration Pursuant to Labor Code Section 1725.5 
All contractors and subcontractors who will perform any portion of the applicable work must be 
currently registered and qualified to perform public work pursuant to Labor Code Section 
1725.5.  Proposals submitted by contractors, or including subcontractors, who are not 

mailto:amy@sanmateoRCD.org
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registered will be rejected. 
 
Sensitive Areas 
The project site is an environmentally sensitive area. The selected firm shall take all precautions 
and measures necessary to protect the environmental integrity of the site, including but not 
limited to the protection of all plants, animals, and aquatic life.   
 
Contract and Payment 
This project will be billed as time and materials with a Not to Exceed amount, which the selected 
firm may not exceed. Invoices shall be submitted to the RCD for work completed no less than 
quarterly, and no more than monthly. Payment will be made quarterly. 
 
Schedule 

Date of announcement 6/4/2021 

Pre-Proposal Site Visit (mandatory) 6/22/2021 at 10:00 AM   
 
The Pre-Proposal Site Visit is REQUIRED for all 
firms submitting proposals. 
 
Please RVSP to amy@sanmateoRCD.org 
 
The tour will start from Sanchez Adobe Park at  
1000 Linda Mar Blvd 
Pacifica, CA 94044 

Deadline for proposal submissions 7/6/2021 by 5:00 PM. (PST) Late submissions will 
not be accepted. 
 
Submit proposals electronically to: 
amy@sanmateoRCD.org 

Anticipated Notification of Award 7/16/2021 – 8/20/2021 

Anticipated Contract Date 7/30/2021 – 8/27/2021 

Anticipated Work Commence Date with 
the following  

- Contractor shall coordinate 
commencement with RCD 

- No work shall begin until authorized 
by RCD 

8/16/2021 – 9/6/2021 

Work Completion Date 12/31/2022 
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Project Location Map 
 
Figure 1. Project Location 
 

San Pedro Creek Fish Passage Project at Adobe Bridge Location 
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Site Photos 
 

 
Photo 1: Adobe Bridge culvert inlet and failing sac-crete revetment (May 2021). 
 

 
Photo 2: Adobe Bridge culvert outlet (May 2021). 
 



 

 

 
Request for Proposals: San Pedro Creek Fish Passage Project at Adobe Bridge 8 

 
Photo 3: Adobe Bridge culvert interior (May 2021). 
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Photo 4: San Pedro Creek within project area (May 2021). 

 

 
Photo 5: San Pedro Creek within project area (May 2021). 
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Photo 6: San Pedro Creek within project area (May 2021). 

 

 
Photo 7: San Pedro Creek within project area (May 2021). 
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EXHIBIT A 
Cost Proposal 

San Pedro Creek Fish Passage Project at Adobe Bridge 
 
To:  Board of Directors, San Mateo Resource Conservation District 
 
We, the undersigned, having familiarized ourselves with this RFP packet, and hereby propose to 
provide and furnish all labor, materials, utilities, transportation, and equipment of all types and 
kinds and to complete the Project. 
 
We, the undersigned, agree to perform all of the above work to its completion and to the 
satisfaction of the RCD for the rates for said work as indicated below. 
 
We, the undersigned, understand that the contract will be billed as time and materials with a 
not to exceed amount. The Contractor cannot be paid over the sum not to exceed without a 
change order from the RCD. The RCD will not be responsible for any loss of anticipated profits 
due to reductions in the size of the contract. 
 
1. COST PROPOSAL (Example form: consultants may use alternative cost proposal formats, 

but must retain task elements and provide total costs for each)  
 

Task Description Staff and Hourly Rate  Cost 

  
  

  
  

  
  

  
  

Total Proposal Cost    

 
Total Proposal (in numbers):  
________________________________________________________________________ 
 
Total Proposal (in words):  
________________________________________________________________________ 
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2. CERTIFICATION 
 
I hereby certify that: 

A. All of the statements herein made by me are made on behalf of [company name] 
_____________________________________  

B. I have thoroughly examined all documents, contract documents and all other items 
bound herein;  

C. I have carefully prepared this Cost Proposal form and have checked the same in 
detail before submitting this proposal;  

D. I have full authority to make such statements and to submit this cost proposal form 
on the Company’s behalf; and  

E. The statements herein are true and correct. 
 
Signature        Date ________ ________ 
 
By          ________ 
 
Title          ________ 
 
Company Name:   
 
Company Address:   
 
Phone:    Email:   
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3. SUBCONTRACTORS 

List subcontractors you are planning to use on this project, if any.  Provide company name and 
California contractor/engineering license number and classification. Any subcontractors not 
listed here and added at a later date, will need to be approved in writing by the RCD.  
  
Name of Subcontractor:   

 

License #:    Classification:   

 

Name of Subcontractor:   

 

License #:    Classification:   

 

Name of Subcontractor:   

 

License #:    Classification:   

 

Name of Subcontractor:   

 

License #:    Classification:   

 

Name of Subcontractor:   

 

License #:    Classification:   
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4. REFERENCES 

List projects and contact information for use as reference or attach reference documentation. 

 

PROJECT NAME   

Brief description of project: 
 
 
 
 
 
Date(s):  
 
Reference (name & phone)  _______________________________________________________  
 

 

PROJECT NAME   

Brief description of project: 
 
 
 
 
 
Date(s):  
 
Reference (name & phone)  _______________________________________________________  
 

 

PROJECT NAME   

Brief description of project  
 
 
 
Date(s):  
 
Reference (name & phone)  _______________________________________________________  
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EXHIBIT B 
Sample Contract 

San Pedro Creek Fish Passage Project at Adobe Bridge 

 
 

SAN MATEO RESOURCE CONSERVATION DISTRICT 

PROFESSIONAL SERVICES AGREEMENT WITH 

CONTRACTOR 
 

THIS AGREEMENT (“Agreement”), made and entered into this ____ day of 

__________, 2021 is by and between the SAN MATEO RESOURCE 

CONSERVATION DISTRICT, a political subdivision of the State of California, 

hereinafter referred to as “RCD,” and CONTRACTOR, hereinafter referred to as 

“CONTRACTOR.” 

 

 WITNESSETH: 

 

WHEREAS, XXXX; and 

 

WHEREAS, RCD desires to use the professional services of CONTRACTOR; and 

 

WHEREAS, CONTRACTOR has the professional and administrative ability to 

implement such services; and 

 

WHEREAS, RCD and CONTRACTOR desire to set forth in writing the 

obligations and responsibilities of each party relating to the services; 

 

NOW, THEREFORE, in consideration of the promises and mutual benefits 

which will accrue to the parties hereto in carrying out the terms of this 

Agreement, the parties agree as follows: 

 

1. Scope of Services 

a. CONTRACTOR will, in accordance with the terms of this Agreement, 

perform the services set forth in Exhibit A, Project Name- Contractor Name- 

Scope of Services, hereinafter referred to as “PROJECT”, which is attached 

hereto and incorporated herein by reference. 

b. This Agreement is limited both in scope and duration, as herein specified. 
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2. Term of Agreement.  Subject to compliance with all applicable terms and 

conditions, the term of this Agreement shall commence on (Date) and 

terminate on (Date). 

 

3. Performance Responsibilities.  Contractor shall complete the herein described 

services by no later than (Date) unless a later date is agreed upon by the parties 

in writing.  Time is and shall be of the essence in the performance of the 

specified services by CONTRACTOR. 

 

4. Compensation.   

a. In consideration of the services provided by CONTRACTOR in accordance 

with all applicable terms, conditions and specifications set forth in this 

Agreement and in Exhibit A, RCD agrees to pay CONTRACTOR an amount 

not to exceed AMOUNT AS TEXT, ($xx.xx) for the successful and timely 

completion of the specified services.  In no event shall RCD’s total fiscal 

obligation under this Agreement exceed (AMOUNT AS TEXT ($xx.xx).  In 

the event that RCD makes any advance payments, CONTRACTOR agrees 

to refund any amounts in excess of the amount owed by RCD at the time of 

contract termination or expiration. CONTRACTOR is not entitled to 

payment for work not performed as required by this Agreement. 

b. In the event that the funding on which the above described contract services 

relies is materially reduced or made unavailable, despite the parties’ 

understandings and expectations that no such shortage of funding will 

occur, RCD may terminate this Agreement or a portion of the services 

referenced in the Attachments and Exhibits based upon the unavailability 

of funds by providing written notice to CONTRACTOR as soon as is 

reasonably possible after RCD learns of said unavailability of outside 

funding. 

5. Billing and Payment Procedure.  CONTRACTOR will submit requests for 

payment along with documentation acceptable to the RCD no more frequently 

than monthly and no less frequently than quarterly.  RCD will issue payment 

to CONTRACTOR within 30 days of payment to the RCD by the project funder. 

 

6. Cooperation.  RCD and CONTRACTOR agree to cooperate to the greatest 

extent possible to complete the PROJECT. CONTRACTOR will notify RCD in 

writing of any new developments, information, issues or concerns that are 

reasonably expected to negatively impact the PROJECT and/or its completion 

as soon as practicable. 
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7. Assignment.  This Agreement is not assignable by CONTRACTOR in whole 

or in part without the authorized written consent of RCD, 

 

8. Conflict of Interest.  The CONTRACTOR shall comply with all applicable 

State laws and rules pertaining to conflicts of interest, including but not limited 

to, Government Code Section 1090 and Public Contract Code 10410 and 10411. 

 

9. Applicable Laws.  All work performed on behalf of the RCD, as set forth in 

this Agreement shall be performed in accordance with all applicable state, local 

and federal laws, regulations, policies, procedures, and standards, and any 

failure to do so shall constitute a material breach of the Agreement by 

CONTRACTOR, which may be waived by RCD at its sole discretion subject to 

cure or mitigation of the violation. 

 

10.  Wages. All work implemented by the RCD, a public agency, is considered a 

public work or public improvement project. As public projects, they are subject 

to prevailing wage and other requirements included in California Labor Code 

§1720 -1861. CONTRACTOR, and any subcontractor working under 

CONTRACTOR, shall pay not less than the specified prevailing rates of wages 

to all workers employed in the execution of the Contract. Prevailing wage 

determinations can be found at Department of Industrial Relations website. 

 

11. No Benefit To Arise For Local Employees.  Except as provided by State law, 

no member, officer, or employee of RCD or its designees or agents, and no 

public official who exercises authority over or has responsibilities with respect 

to the Project during their tenure or for one (1) year thereafter, shall have any 

interest, direct or indirect, in any agreement or sub-agreement or the proceeds 

thereof, for work to be performed in connection with the services performed 

under this Agreement. 

 

12. Independent Contractor Status.  The CONTRACTOR, and the officers, the 

agents and          employees of the CONTRACTOR, in the performance of the 

Agreement, shall act in an independent capacity and not as officers, employees 

or agents of the RCD.  Nothing in this Agreement is intended nor shall be 

construed to create an employer-employee relationship, and neither 

CONTRACTOR nor its employees acquire any of the rights, privileges, powers 

or advantages of RCD employees. 
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13. Standard of Professionalism.  CONTRACTOR shall conduct all work under 

this Agreement consistent with professional standards for the industry and 

type of work being performed hereunder. 

 

14. Ownership of Materials. Except as otherwise expressly stated in Exhibit A, all 

materials and work products, including data collected for the Work produced 

as a result of this Agreement are the property of the RCD. Any final products 

distributed or produced will acknowledge the CONTRACTOR, RCD, and 

other Funding Agencies as reasonably requested by the RCD. The RCD shall 

be entitled to use and publish the work product and deliverables under this 

Agreement. 

 

15. Indemnification.  To the fullest extent permitted by applicable law, 

CONTRACTOR agrees to defend, at CONTRACTOR’s expense and with 

counsel acceptable to RCD, indemnify, and save and hold harmless RCD, 

Funding Agencies, and all of their officers, directors, employees and agents, 

from and against any and all claims, suits, losses, causes of action, damages, 

liabilities, and expenses of any kind whatsoever arising out of the performance 

or nonperformance of the CONTRACTOR’s work, including without 

limitation, all expenses of litigation and/or arbitration, court costs, and 

attorneys’ fees, arising on account of or in connection with injuries to or the 

death of any person whomsoever, or any and all damages to property, 

regardless of possession or ownership, which injuries, death or damages arise 

from, or are in any manner connected with, the work performed by or for the 

CONTRACTOR under this Agreement, or are caused in whole or part by 

reason of the acts or omissions or presence of the person or property of the 

CONTRACTOR or any of its employees, agents, representatives and or 

suppliers. 

 

16. Insurance.  CONTRACTOR shall obtain and maintain for the duration of this 

Agreement, comprehensive general liability insurance and/or other insurance 

necessary to protect the parties hereto, and shall provide RCD with evidence 

thereof prior to commencement of any work under this Agreement.  

CONTRACTOR shall have RCD named as an additional insured on its 

insurance policy, which shall have minimum coverage limits as specified on 

Exhibit B hereto, incorporated herein by reference.  CONTRACTOR’s above 

described insurance shall serve as the primary insurance coverage for any 

claim arising from or relating to the services to be performed hereunder. 

 

17. Nondiscrimination and Other Requirements 
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a. General Nondiscrimination:  CONTRACTOR will not discriminate in 

employment practices or in  the delivery of services on the grounds of race, 

color, national origin, ancestry, age, disability (physical or mental), sex, sexual 

orientation, gender identity, marital or domestic partner status, religion, political 

beliefs or affiliation, familial or parental status (including pregnancy), medical 

condition (cancer-related), military service, or genetic information. 

 

b. Equal Employment Opportunity: CONTRACTOR shall ensure equal 

employment opportunity based on objective standards of recruitment, 

classification, selection, promotion, compensation, performance evaluation, and 

management relations for all employees under this Agreement. 

 

c. Discrimination Against Individuals with Disabilities: The 

nondiscrimination requirements of 41 C.F.R. 60-741.5(a) are incorporated into 

this Agreement as if fully set forth here, and CONTRACTOR and any 

subcontractor(s) shall abide by the requirements of 41 C.F.R. 60–741.5(a).  This 

regulation prohibits discrimination against qualified individuals on the basis of 

disability and requires affirmative action by covered prime contractors and 

subcontractors to employ and advance in employment qualified individuals 

with disabilities. 

 

d. History of Discrimination:  CONTRACTOR certifies that no finding of 

discrimination has been issued in the past 365 days against CONTRACTOR by 

the Equal Employment Opportunity Commission, the California Department of 

Fair Employment and Housing, or any other investigative entity.  If any 

finding(s) of discrimination have been issued against CONTRACTOR within the 

past 365 days by the Equal Employment Opportunity Commission, the 

California Department of Fair Employment and Housing, or other governmental 

investigative entity, CONTRACTOR shall provide the RCD with a written 

explanation of the outcome(s) or remedy for the discrimination prior to 

execution of this Agreement.  Failure to comply with this Section shall constitute 

a material breach of this Agreement and subjects the Agreement to immediate 

termination at the sole option of the RCD. 

 

18. Notices.  Any notice required to be given pursuant to the terms and provisions 

of this Agreement shall be in writing and shall be sent first-class mail.  Notice 

shall be deemed to be effective two (2) days after mailing to the following 

addresses: 
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To RCD:      Kellyx Nelson, Executive Director 
San Mateo Resource Conservation District 

80 Stone Pine Road, Suite 100 

Half Moon Bay, CA 94019 

 

To CONTRACTOR:   Name, Title 

      Contractor 

      Address 

 

 

19. Amendments and Integration.  This Agreement supersedes all previous 

agreements or understandings, and constitutes the entire understanding between 

the parties with respect to the above referenced services, terms of compensation, 

and otherwise.  This Agreement shall not be amended, except in a writing that is 

executed by authorized representatives of both parties. 

 

20. Counterparts.  Electronic or Digital Signature Transmitted By Electronic 

Mail or Facsimile.  This Agreement may be executed in counterparts and a 

digital and/or electronic signature provided by either party shall be deemed 

the equivalent of an original signature and may be transmitted by one party to 

the other via electronic mail or facsimile, which taken together shall constitute 

one in the same agreement, each bearing original signatures, and shall be 

effective as of the date of the last signature appearing thereon.  by any 

electronic, digital, or facsimile signatures. 

 

21. Termination.  This Agreement may be terminated for any of the following 

reasons: 

a. If CONTRACTOR fails to perform the services hereunder agreed to the 

satisfaction of RCD, or otherwise fails to fulfill its obligations under this 

Agreement, immediately upon written notice from RCD; and 

b. RCD may terminate this Agreement or a portion of the services referenced in 

the Attachments and Exhibits based upon the unavailability of funds by 

providing written notice to Contractor as soon as is reasonably possible after 

RCD learns of said unavailability of funding. 

 

22. Audits. Per requirements of the State of California Wildlife Conservation Board 

(FUNDER), auditors of the State of California have the right to examine the 

records of the CONTRACTOR relative to the goods, services, equipment, 

materials, supplies or other assistance provided to RCD under this Agreement. 
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IN WITNESS WHEREFORE, the parties agree to the foregoing terms and 

conditions and hereby enter into this Agreement. 

 

 

 

Date: ___________ By:____________________________________________ 

Name, Title 

Address 

 

 

Date: ___________ By:____________________________________________ 

Kellyx Nelson, Executive Director 

San Mateo Resource Conservation District 
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EXHIBIT C 
Insurance Requirements 

San Pedro Creek Fish Passage Project at Adobe Bridge 
 

 
 
CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against 
claims and injuries to persons or damages to property which may arise from or in connection with 
the work hereunder by CONTRACTOR, its agents, representatives, employees or subcontractors.  
The cost of such insurance shall be the sole responsibility of CONTRACTOR. 
 
1.  Minimum Scope of Coverage and Limits of Insurance: 
      a. Comprehensive General Liability:  $1,000,000 combined single limit per occurrence for 
bodily injury, personal injury and property damage. 
      b. Automobile Liability:  $500,000 combined single limit per accident for bodily injury and 
property damage. 
      c. Worker’s Compensation: Limits as set forth in the Labor Code of the State of California. 
 
2. Contractors Liability Insurance Policy shall contain the following clauses: 

a. San Mateo Resource Conservation District (RCD), Peninsula Open Space Trust, Rita 
Giannini, and Gene Richeson are added as an additional insured as respects operation of 
the named insured formed under contract with RCD. 

b. It is agreed that any insurance maintained by RCD shall apply in excess of, and not 
contribute with, insurance provided by this policy. 

c. The insurer agrees to waive all rights of subrogation against RCD, its officers and 
employees for losses arising from work performed by CONTRACTOR for RCD. 

 
3.   Each insurance policy required herein shall be endorsed to state that coverage shall not be 
cancelled, limited, or non-renewed except after thirty (30) days written notice has been given to 
RCD.  Certificates of insurance evidencing the coverage required by the clauses set forth above 
shall be filed with RCD within 10 working days to the effective date of this Agreement.
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EXHIBIT D 
Certificate of Insurance 

San Pedro Creek Fish Passage Project at Adobe Bridge 
 

TO:  SAN MATEO RESOURCE CONSERVATION DISTRCT 

PROJECT: San Pedro Creek Fish Passage Project at Adobe Bridge 
 
 
This is to certify that all requirements for insurance of subcontractors as specified have been met. 
 

___________________________________ 
[Contractor] 
 
___________________________________ 
By 

____________________________________ 
Dated 

 

 

Please return this completed form with your Certificates of Insurance within 7 days of notice of award. 
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EXHIBIT E 
Billing Instructions for Contractors 

San Pedro Creek Fish Passage Project at Adobe Bridge 

 
 
Process and timing 
Invoices will be reviewed by the RCD staff before submittal to grant funders. Invoices will be paid upon 
receipt of funds from the grantor, a process that may take up to 120 days from the time of submittal to 
the grantor by the District.   
 
Format 
 
Task:  If your contract or work order shows that you will be performing more than one task 

specified in the budget, please break down the charges on your invoice by task.  
 
Description: Provide a thorough but concise description of all work included on the invoice.  Include 

a breakdown of equipment and labor rates, hours and dates worked, materials, 
subcontractors and other costs. 

 
Please submit your invoice to: 
 Amy Kaeser 
 amy@sanmateoRCD.org  
  

 
 

mailto:amy@sanmateoRCD.org

