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Bid Completion Checklist 
Pescadero Creek Streamflow Improvement Project: Carpy Ranch Irrigation Component 

 
For bids to be considered complete, prospective contractors must include: 

 
 Signed and completed copy of all sections of Exhibit B 

 Bid Schedule 
 Subcontractors 
 References  

 
 Signed and completed copy of Exhibit E (Labor Compliance Program)   

 
All other attached documents are included for informational purposes only and are not required to be 
completed at the time of submission. 
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Request for Bids 
Pescadero Creek Streamflow Improvement Project: Carpy Ranch 

 
 
1. Introduction 
 
The San Mateo Resource Conservation District (RCD) and Trout Unlimited (TU) (project partners) 
are working to enhance the Carpy Ranch agricultural operation in the Pescadero Creek 
Watershed to improve water storage capacity and water use efficiency. This project aims to 
improve 1) water security and water use efficiency and 2) instream flow conditions for 
salmonids during low flow periods.  This project will improve irrigation infrastructure at Carpy 
Ranch per project designs. These irrigation upgrades will allow the farmer to pump water from 
Pescadero Creek to the 15.4-acre foot reservoir currently under construction and distribute 
water from the reservoir to farming operations.    
 
This Project is a voluntary effort by the landowner to enhance streamflows in coastal streams in 
San Mateo County for the benefit of coho salmon and steelhead, and to improve water security 
for farming operations. This irrigation efficiency effort is carried out through a partnership 
between TU and the RCD, with grant funding from the Department of Water Resources (DWR), 
the Integrated Regional Water Management Program (IRWMP).  
 
The purpose of this request for bids is to select a contractor to implement irrigation upgrades 
for agricultural use on the Carpy Ranch property, associated with the recently completed 
reservoir.  
 
Contracting Entity: The RCD is the contracting entity and project manager on behalf of the 
landowner. The RCD is a non-regulatory public benefit district to help people protect, conserve, 
and restore natural resources through information, education, and technical assistance 
programs. The RCD is a division of state government under Division 9 of the Public Resources 
Code.  
 
Notice of Grant Funding: Bidders are notified that this project is a grant-funded project by the 
Department of Water Resources (DWR, Grant Agreement #4600011486). The DWR funds for 
these projects were appropriated through Proposition 84 round 4 of the Integrated Regional 
Water Management (IRWM) Implementation Grants. The RCD will pay the contractor once grant 
funds are received from the funding agency. The RCD invoices DWR on a quarterly basis.  
 
2. Location 
The project site is at Carpy Ranch, located just west of the town of Pescadero. The street 
address is 515 Stage Road, Pescadero, CA 94060.  When you turn onto Stage Road from 
Pescadero Creek Road, the ranch gate is 0.5 miles up Stage Road on the left-hand side. See 
attached site map. 
 
3. Plans and Work Sites 
The submission of a bid shall constitute certification by the bidder that they have: 

A. Visited the project site to familiarize themselves with local conditions that in any 
manner affect cost, progress, or performance of the work; 

B. Familiarized themselves with all federal, state and local laws, ordinances, rules, and 
regulations that in any manner affect the cost, progress, or performance of the work; 



 

Pescadero Creek Streamflow Improvement Project: Carpy Ranch. 9/24/2018   2 

C. Thoroughly examined and understand the bid documents, exhibits, plans, specifications, 
and reports 

 
4. Scope of Work 
Bids shall include costs for furnishing all labor, equipment, and materials necessary to perform 
all work as described in Exhibit A.   

Labor and equipment:  Bids shall include costs for furnishing necessary labor and equipment 
to carry out all tasks detailed in Exhibit A. 

o Subcontracts are allowable for specialized work.  Subcontractors are subject to 
approval by the RCD and should be identified on the Cost Proposal form. 

o Labor costs (including subcontractor labor costs) shall be based on current 
prevailing wage rates (see section entitled “Wages” below). 

o Equipment costs shall include all fuel costs.  Added fuel surcharges not included in 
the bid will not be paid. 

Materials: All required materials and any associated delivery costs shall be included in the 
bid. 

 
5. Project Cost and Funding 
Funding for the project is through grants from the Department of Water Resources (DWR, Grant 
Agreement # 4600011486). 
 
The cost estimate range for the project is $120,000-140,000. 
 
6. Documentation 
Attached to this request for bids are copies of project and contract documents, including the 
following:   
 
Exhibit A: Project plans, specifications and relevant reports 
Exhibit B: Cost Proposal Form 
Exhibit C: Contract Template 
Exhibit D: San Mateo RCD and Funder Insurance Requirements 
Exhibit E: Labor Compliance Program 
Exhibit F: Certificate of Compliance 
Exhibit G: Billing Instructions for Contractors 
 
Additional project specifications and information will be provided at the mandatory bid tour.  
Bidders are expected to thoroughly examine and understand the contents of each of these 
documents, which contain pertinent and specific information regarding all aspects of project 
construction and administration.   
 
7.    Proposal and Work Schedule  
 
Date of announcement 9/24/2018 
RSVP Bid Tour 10/3/2018 
Mandatory Bid Tour 10/5/2018 11:00a.m.- 12:00p.m. 

Carpy Conolly Ranch, 515 Stage Road, 
Pescadero, CA. See location information (2.) 
Link for location Map: Map 

Questions/Inquiries Accepted 10/1/2018 – 10/15/2018 
Deadline for proposal submissions 10/16/2018 by 5:00pm. Late proposal 

https://goo.gl/maps/yUBMXcbnbvB2
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submissions will not be considered. 

Bids may be submitted digitally or by hard 
copy. Hard copies should be sent to: 
San Mateo RCD 
Attn: Jarrad Fisher  
625 Miramontes Street, Suite 103 
Half Moon Bay, CA 94019 
 
Or emailed to 
jarrad@sanmateoRCD.org 
 

Notification of RCD Staff Award 
Recommendation by 

10/19/2018 

RCD Board Approval of Award TBD 
Anticipated Contract Date 11/1/2018 
Work Commence Date with the following 
conditions: 
-All work is dependent on favorable weather 
conditions 
-Contractor shall coordinate commencement 
with RCD 
-No work shall begin until authorized by RCD 

TBD 

Work Completion Date 1/31/2019 
 
 
8. Prevailing Wage and Labor Compliance Program 
This project is considered a public work or public improvement and is therefore subject to 
Prevailing Wage & Labor Compliance (Exhibit E) pursuant to Part 7 of Division 2 of the California 
Labor Code (commencing with Section 1720.)  
 
9. Registration Pursuant to Labor Code Section 1725.5 
All contractors and subcontractors who will perform any portion of the work must be currently 
registered and qualified to perform public work pursuant to Labor Code Section 1725.5.  Bids 
submitted by contractors, or including subcontractors, who are not registered will be rejected. 
 
10. Permits 
The RCD will be responsible for obtaining all necessary permits.  Copies of all permits will be 
provided to the Contractor, and one copy of each permit must be kept at the job site at all 
times. 
 
11. Inspections 
All work performed on this project shall be subject to regular inspections.  The Contractor shall 
not cover up any work prior to these inspections.  It is the Contractor’s responsibility to contact 
the Project Manager to conduct required inspections.  Inspections shall occur during 
construction and at job completion.  
 
12. Sensitive Areas 
The project site is an environmentally sensitive area.  Contractor shall take all precautions and 
measures necessary to protect the environmental integrity of the site, including but not limited 
to animals, and aquatic life.   
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13. Licenses 
To submit a bid on this contract, a valid Contractor’s License issued by the Contractor’s State 
License Board is required. 
 
14. Safety Plan 
A written safety plan shall be submitted to RCD by the successful bidder prior to the start of 
construction activities. 
 
15. Evaluation of Bids 
The RCD will accept the proposal which is of the greatest advantage to the project and the RCD.  
RCD has the right to reject any and all proposals and add alternates.  RCD is not required to 
accept the low bid. 
 
16. Contract and Payment 
A lump sum contract will be awarded to the successful bidder for all work described in Exhibit A 
and the Scope of Work.  Submission of invoice for lump sum payment to the Contractor may be 
made following completion of work and final inspection, or progress invoices may be submitted 
for payment in accordance with the provisions described in 5(B) of the attached sample contract 
(Exhibit C).  Payment policy and instructions for vendors are attached hereto as Exhibit G.   
 
17. Bonds 
The Contractor shall provide a performance bond in favor of the RCD in the amount of one 
hundred percent (100%) of the contract price and a payment bond in favor of the RCD in the 
amount of fifty percent (50%) of the contract price. 
 
Contractor will provide signed copies of the following before commencement of the work: 

• Material and Labor Bond  
• Performance Bond  
• Certificate of Compliance (Exhibit F) 

 



 

Pescadero Creek Streamflow Improvement Project: Carpy Ranch. 9/24/2018   5 

18. Project Location Map 
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19. Project Site Map 
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EXHIBIT A 
Project Plans and Specifications 

Pescadero Creek Streamflow Improvement Project: Carpy Ranch 
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Estimate
Date

8/24/2018

Estimate #

31131

Name / Address

San Mateo County RCD
Kellyx Nelson, Executive Director
625 Miramontes Street, Suite 103
Half Moon Bay, CA 94019

Pacific SouthWest Irrigation Corp.

8372 Jack Tone Rd
Stockton, CA 95215

Project

Customer Signature

Description Qty

+/- 53 ac mainline project
Creek suction line and screen
6" Riverscreen standard gravity
6" x 20'   Suction Hose w/clamps plain end x groove green hose 1
6" x 20'   Suction Hose w/clamps groove x groove green hose 3
6" Grooved Coupler (Clamp) 4

Creek screen and suction procurement and installation (lump sum) 1

Creek pump skid
6" Butt Weld 45° Elbow 1
6" Steel Grooved x Plain End  Adapter 3
6" Grooved Coupler (Clamp) 1
6" 3/16 wall IPS steel pipe 5
6" x 4" Butt Weld Eccentric Reducer 1
4" IPS ½" Steel Flange 1
4" Full Face Gasket 1
Cornell 2.5 YH 7.5 HP 9.19" Trim, 1800rpm three phase 1
6 x 20 Channel 80
7/16" x 2" Grade 8 bolt 4
7/16" Grade 8 nut 4
7/16" flat washer 8
2 1/2" Full Face Flange Gasket 1
2½" IPS ½" Steel Flange 1
4" x 2½" Butt Weld Concentric Reducer 1
4" Butt Weld 90° Elbow 3
2" Steel Threaded Half Nipple 2
2" (Brass) Gate Valve Threaded Full Port 2
2" x 3" Galvanized Nipple 2
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Date

8/24/2018

Estimate #

31131

Name / Address

San Mateo County RCD
Kellyx Nelson, Executive Director
625 Miramontes Street, Suite 103
Half Moon Bay, CA 94019

Pacific SouthWest Irrigation Corp.

8372 Jack Tone Rd
Stockton, CA 95215

Project

Customer Signature

Description Qty

9 Hand Primer Pumper 1
2" Steel Threaded Half Coupler 1
2" Continuous Combination Air Release Valve 1
4" IPS ½" Steel Flange 6
4" Galvanized Flanged Check Valve 1
4" Full Face Gasket 4
4" SEAMETRICS FLANGED FLOWMETER W/INTEGRAL DISPLAY AND DATA LOGGER 1
5/8" Ground Rod Clamps Type JAB - Wire Range 8 Sol - 1/0 Str 1
#8 AWG, Solid Conductor, Bare Copper Armored Ground Cable - 250 Ft 1
5/8" x 8' Copper Ground Rod 1
4" Bray Gear Operated Valve 1
4" Steel Grooved x Plain End  Adapter 5
¼" Steel Threaded Half Coupler 1
1" Steel Threaded Half Coupler 1
1" x ½" PVC Reducer Bushing Mipt x Fipt Schedule 40 1

Creek pump skid procurement, assembly and installation (lump sum) 1

6" Suppy line from Creek to reservoir
4" groove PVC nipple 1
4" PVC Coupling Schedule 40 1
4" Grooved Coupler (Clamp) 1
6" x 4" PVC Reducer Bushing Spigot x Socket Schedule 40 1
6" PVC 90° Elbow Schedule 40 12
6" CL100 SW Pipe 1,900
6" PVC 45° Elbow Schedule 40 12
6" x 6" x 2" PVC Reducing Tee Schedule 40 2
2" PVC 90° Elbow Schedule 40 4
2" Sch40 SW Pipe 40
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Estimate
Date

8/24/2018

Estimate #

31131

Name / Address

San Mateo County RCD
Kellyx Nelson, Executive Director
625 Miramontes Street, Suite 103
Half Moon Bay, CA 94019

Pacific SouthWest Irrigation Corp.

8372 Jack Tone Rd
Stockton, CA 95215

Project

Customer Signature

Description Qty

2" PVC Female Adapter  Socket x Fipt Schedule 40 2
2" Continuous Combination Air Release Valve 2
6" PVC Flange Van Stone Style with Glass PVC Ring Schedule 80 2
6" Bray Gear Operated Valve 1
¾" x 6½" Bolt 8
¾" Washer 16
¾" Nut 8
717 PVC Gray Glue - Gallon #10142 4
P-70 Purple Primer - Gallon #10221 2
MT-648 Empty Metal Can - Gallon #10010 1
4020 4" Swab #10009 2
18" Handsaw 1
80# Quikrete Concrete Mix 15
¾" x 520 ft - Teflon Tape 1

Procurement and installation of supply line (per foot) 1,900

Reservoir Pump Suction line
8" Foot Valve High Volume Basket Combination Galvanized with ¼" Perforation 1
8" Full Face Flange Gasket 1
¾" x 2" Bolt 8
¾" Nut 8
8" x 20   Suction Hose w/clamps flg x grv green hose 1
8" x 20   Suction Hose w/clamps grv x grv green hose 2
8" Grooved Coupler (Clamp) 3
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Project

Customer Signature

Description Qty

Procurement and installation of reservoir suciton line 1

Pump and Filter station
8" Steel Grooved x Plain End  Adapter 3
8" Grooved Coupler (Clamp) 2
8" Butt Weld 45° Elbow 1
8" 3/16 Wall IPS Steel pipe 5
8" x 6" Butt Weld Eccentric Reducer 1
6" Full Face Gasket 1
6" IPS ½" Steel Flange 1
¾" x 2½" Bolt 8
¾" Nut 8
Cornell 4HH 14.75" trim, SAE 3, 11.5" coupling 1
3/8" x 1 1/2" bolts 24
PSI 4.3L LPG Power Unit. Unit Includes: Certified Power unit on skid, SAE Housing, Radiator, Hood
Package, L129, L150, Loss of Prime Gauge. Set up for Liquid Propane

1

4" Full Face Gasket 1
5/8" x 3" Bolt 8
5/8" Nut 8
4" Cl D flange 5
6" x 4" Butt Weld Concentric Reducer 5
6" Butt Weld 90° Elbow 8
6" Cl D flange 8
2" Steel Threaded Half Nipple 3
2" Guardian Air Vent 2
2" (Brass) Gate Valve Threaded Full Port 1
2" Galvanized Close Nipple 1
9 Hand Primer Pumper 1
6" 3/16 wall IPS steel pipe 20
3" Steel Threaded Half Nipple 1
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8372 Jack Tone Rd
Stockton, CA 95215

Project

Customer Signature

Description Qty

3" Threaded Angle Pressure Relief Valve 1
6" Bray Gear Operated Valve 2
Amiad Filtomat M106XLP 300 micron with Screen & 12V DC Electronic Control Parts 1
Duracell D battery 4
3" x 1½" PVC Reducer Bushing Spigot x Fipt Schedule 40 1
3" PVC Union Socket w/O-ring Seal Schedule 40 1
3" PVC 90° Elbow Schedule 40 12
3" PVC 45° Elbow Schedule 40 8
3" Sch40 SW Pipe 20
3" CL100 SW Pipe 800
6" Galvanized Flanged Check Valve 1
6" SEAMETRICS FLANGED FLOWMETER W/INTEGRAL DISPLAY AND DATA LOGGER 1
5/8" x 8' Copper Ground Rod 1
5/8" Ground Rod Clamps Type JAB - Wire Range 8 Sol - 1/0 Str 1
#8 AWG, Solid Conductor, Bare Copper Armored Ground Cable - 250 Ft 10
1" Steel Threaded Half Nipple 3
1" BJ STD Port Ball Valve 3
¼" Steel Threaded Half Coupler 5
2-1/2" Liquid Filled Pressure Gauge 0-200 psi 5
Nelson 4" PR valve (PN: A4BB5C2D08E0H2) 2
6" Steel Grooved x Plain End  Adapter 2
2" Steel Threaded Half Nipple 1
2" Galvanized Cap 1
¾" x 5½" Bolt 16
¾" x 2½" Bolt 16
¾" x 3" Bolt 16
¾" Nut 48
Pipe stand 3
Rust-Oleum - Gloss Hunter Green Gallon 1
3" Wood paint brush 3
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Description Qty

Procurement and installation of motor, pump, and filter station (lump sum) 1
8' x 20' concrete pad w/ #4 rebar on 12" centers, 6" thick (SF) 160

6" Mainline to north field
6" groove PVC nipple 1
6" PVC Coupling Schedule 40 1
6" PVC 90° Elbow Schedule 40 10
6" CL160 SW Pipe 860
6" PVC 45° Elbow Schedule 40 10
6" x 6" x 2" PVC Reducing Tee Schedule 40 1
2" Sch40 SW Pipe 20
2" PVC 90° Elbow Schedule 40 2
2" PVC Tee Schedule 40 1
2" PVC 90° Street Elbow Mipt x Socket Schedule 40 1
2" Guardian Air Vent 1
2" Quick Reacting Pressure Relief Valve 1
2" x 3" PVC TOE Nipple Schedule 80 1
6" PVC Coupling Schedule 40 1
6" Steel Grooved x Plain End  Adapter 1
6" Butt Weld 90° Elbow 1
2" Steel Threaded Half Coupler 1
2" MPT DYNAMIC AIR RELEASE AIR VENT 1
¼" Steel Threaded Half Coupler 1
2 1/2" Liquid filled pressure gauge ..0-100 P.S.I. 1
6" IPS ½" Steel Flange 1
6" Bray Gear Operated Valve 1
6" OD ½" Steel Flange 1
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8372 Jack Tone Rd
Stockton, CA 95215
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Description Qty

6" Female Ring Lock - Weld On - Black 1
¾" x 4½" Bolt 8
¾" Nut 8
80# Quikrete Concrete Mix 15
717 PVC Gray Glue - Gallon #10142 2
P-70 Purple Primer - Gallon #10221 1
MT-648 Empty Metal Can - Gallon #10010 1
18" Handsaw 1
4020 4" Swab #10009 2

Procurement and installation of 6" mainline (LF) 1

8" mainline (lower elevation fields)
6" groove PVC nipple 1
6" Grooved Coupler (Clamp) 1
8" x 6" IPS PVC Reducer Coupling Class #125 1
8" CL 125 GB Pipe 5,170
8" IPS PVC 90° Elbow Class #125 15
8" IPS PVC Tee Class #125 2
8" IPS PVC 45° Elbow Class #125 8
8" IPS PVC 22.5° Elbow Class #125 6
8" IPS PVC 30° Elbow Class #125 8
8" x 2" IPS PVC Reducing Tee Class #125 6
2" Sch40 SW Pipe 120
2" PVC Female Adapter  Socket x Fipt Schedule 40 6
2" MPT DYNAMIC AIR RELEASE AIR VENT 6
2" PVC Tee Schedule 40 1
2" Quick Reacting Pressure Relief Valve 1
2" x 3" PVC TOE Nipple Schedule 80 1
½" PVC 90° Street Elbow Mipt x Socket Schedule 40 1
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Description Qty

8" IPS PVC Coupler Class #125 3
8" groove PVC nipple 3
8" Grooved Coupler (Clamp) 3
8" Steel Grooved x Plain End  Adapter 3
8" Butt Weld 90° Elbow 3
2" Steel Threaded Half Coupler 3
2" MPT DYNAMIC AIR RELEASE AIR VENT 3
¼" Steel Threaded Half Coupler 3
2 1/2" Liquid filled pressure gauge ..0-100 P.S.I. 3
8" IPS ½" Steel Flange 3
8" Bray Gear Operated Valve 3
8" OD ½" Steel Flange 3
8" Female Ring Lock - Weld On - Black 3
¾" x 5" Bolt 24
¾" Nut 24
717 PVC Gray Glue - Gallon #10142 2
P-70 Purple Primer - Gallon #10221 1
MT-648 Empty Metal Can - Gallon #10010 1
4020 4" Swab #10009 3
EZ Flush Pipe Lubricant - Gallon #87719 3
80# Quikrete Concrete Mix 20

Procurement and installation of materials for 8" mainline, 3 aboveground outlets (LF) 5,100

8" steel bridge crossing
8" IPS PVC 90° Elbow Class #125 2
8" CL 125 GB Pipe 22
8" IPS PVC Coupler Class #125 2
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Description Qty

8" groove PVC nipple 2
8" Grooved Coupler (Clamp) 8
8" Steel Grooved x Plain End  Adapter 6
2" Steel Threaded Half Coupler 2
2" MPT DYNAMIC AIR RELEASE AIR VENT 2
2" Steel Threaded Half Nipple 2
2" Brass Ball Valve Threaded Full Port 1
2" Quick Reacting Pressure Relief Valve 1
8" 1/4" IPS Steel Pipe 60
4 x 20 Channel 20
80# Quikrete Concrete Mix 10
Rust-Oleum - Gloss Hunter Green Gallon 2
3" Wood paint brush 4

8" steel bridge crossing labor (LS) 1
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Item Part No. Qty. Description

1 R - SF0600 1 6" Suction Funnel

2 R - DPB0600 1 Drum Plate B Basic Unit: 185 lbs

3 R - DPA0600 1 Drum Plate A Optional Equipment

4 R - WB0608 1 6" Wheel Bracket Power Drive: 2 lbs

5 WA500 2 Wheel Assembly Foot Valve w/ Pressure Relief: 10 lbs

6 R - AF0600 1 A Frame

7 R - LF0600 1 L Frame

8 R - DSP0612 1 Drum Support Plate

9 R - DSR0600 1 Drum Support Rail

10 R - CSB0600 1 Cleaning Spray Bar

11 R - SBA0612 1 Spray Bar Attachment

12 R - LR0600 1 Left Side Rail

13 R - RR0600 1 Right Side Rail

14 R - SA0600 2 Screen Assembly

15 SH006 1 6" X 20" Suction Hose

16 TBC006 2 6" T Bolt Clamps

17 R - HP001 1 Hanger Plate

18 R - PS0612 8 Pontoon Strap

19 R - P06 4 6 ft. Pontoon

Additional Set-up Items (Not Shown in Picture)

EPDM58 1 5/8" Hose

R - FA0612 1 Filter Assembly

CC6252 1 Anchor

AR1550 1 Cable

R - BP0612 1 Bolt Package

Email: jessica@riverscreen.com

6IN_RIVERSCREEN_PARTS.PDF

RIVERSCREEN PRODUCT SPECIFICATION

6 INCH RIVERSCREEN

Parts List Specifications
Weights

Maximum GPM Ratings & Velocities

800 GPM @ 9.87 ft per second

650 GPM @ 8.02 ft per second

500 GPM @ 6.17 ft per second

350 GPM @ 4.32 ft per second

Clay Center, Kansas 67432 Fax:  785-632-6141

www.riverscreen.com

Screen area at maximum depth (7 inches)

6.03 Square feet

RIVERSCREEN, Inc. Contact Information:

1925 Kiowa Road Office:  785-632-5452

92" 72"

mailto:jessica@riverscreen.com
http://www.riverscreen.com/


I N D U S T R I A L  E N G I N E S

P.O. Box 2006 | Hastings, NE 68902 | (402) 463-1531 | (800) 752-0888 | huskerpowerproducts.com

Specifications

Materials

»» Designed to work with liquid propane gas 
and natural gas.

»» Roller valve lifters for reduced friction 
and improved fuel economy.

»» Nodular iron crankshaft has undercut 
and rolled fillets for durability.

»» Counter-rotating balance shaft for 
smooth performance and low noise.

»» Engine comes completely component painted.

»» Composite rocker arm cover and 
front cover for noise reduction.

»» World-class engine sealing system 
for superior leak protection.

»» High Voltage Switch (HVS) distributor and non-
adjustable, variable spark coil are standard.

»» Cast aluminum oil pan for increased 
strength and noise reduction.

»» Common rear face on most GM Powertrain 
industrial engines for easy hookup with housing.

»» Type: 90° 4.3L V6

»» Displacement: 262 cid (4294.18 cc)

»» Compression Ratio: 9.4:1

»» Valve Configuration: Pushrod Actuated  
Overhead Valves

»» Manufactured: Tonawanda, New York

»» Valve Lifters: Hydraulic Roller

»» Bore X Stroke: 4.00" X 3.48" (101.60 mm X 88.39 mm)

»» Main Bearing Caps: 2-Bolt

»» Balance Method: External

»» Intake Manifold: 2-BBL, IAFM

»» Rear Oil Seal: Full Circle

»» Fuel Delivery: Electronic Mixer

»» Oil Pan Capacity: 4.5 qt with filter

»» Fuel Types: LPG or NG

»» Engine Rotation: Clockwise (from the front)

»» Paint Protection: Completely component painted

»» Horsepower: 105hp @ 3000 rpm (LPG/NG)

»» Torque: 197 lb-ft @ 2500 rpm (LPG/NG)

»» Shipping Weight: 434 lb (197 kg)

»» Block: Cast Iron

»» Cylinder Head: Cast Iron

»» Intake Manifold: Cast Iron

»» Crankshaft: Nodular Iron

»» Camshaft: Steel

»» Pistons: High Silicon Aluminum

»» Exhaust Seat: Induction Hardened

GM 4.3L
6 cyl.  |  262 cu. in.  |  V-6  |  12 volt

Standard Features



I N D U S T R I A L  E N G I N E S

Performance Curves

DimensionsOptions

Fuel System Features

*Generators, Drive Shafts and Pumps also available.

»» Fuel options: LPG or NG

»» Fuel and Emission Control 
System that Meets EPA/
CARB Stationary Emergency 
& Non-Emergency Emission 
Regulations for LSI Engines

»» SAE flywheel housings 
and flywheels

»» Auxiliary drive pulleys available

»» Cooling fans

»» Radiators

»» Dry type industrial air 
cleaners (safety element 
air cleaners available)

»» Sintered powered metal 
exhaust valve seat

»» Closed Loop Fuel System

»» LPG Carb Dual Fuel

»» LPG: Integrated Electronic 
Pressure Regulator (IEPR) Mixer, 
Electronic Throttle Body, Fuel Lock

»» LPG W/Governor

»» Three Way Catalyst

GM 4.3L
6 cyl.  |  262 cu. in.  |  V-6  |  12 volt

RATIO 
RPM

1:1 
1760

11:10 
1936

6:5 
2112

5:4 
2200

HP/NG 53 59 64 68

HP/LPG 60 66 72 76
Recommended application at 2500’, 100 degree temp. with fan and radiator. 

Derate 1% per 10 degrees above 100, 3.5% per 1000’ over 2500’.

H
or

se
po

w
er

Torque (lb.-ft.)

Power corrected to SAE J1995. Actual power levels 
may vary due to fuel system calibration, and design 
of induction and exhaust system.
*B.S.F.C. in pounds per brake�horsepower - hour

14-HPP-0017_150_09/14

51"

36"

48"
33"

11⅝"



2955 West Hwy 6 Date
Hastings, NE 68901 Quote #
(402) 463-1531

Prepared by:

Delivery Via: Terms: URT Downpayment:

Qty Item Number Unit Price Amount

1 4.3X

Freight: TBD

TOTAL  $0.00

Quote Valid for 30 Days

THANK YOU FOR YOUR BUSINESS!

Sales Quote

Description

PSI 4.3L LPG Power Unit.                            
Unit Includes: Certified Power unit on skid, 
SAE Housing, Radiator, Hood Package, 
L129, Loss of Prime Gauge

Prices are F.O.B. Hastings, Nebraska
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EXHIBIT B 
Cost Proposal 

Pescadero Creek Streamflow Improvement Project: Carpy Ranch 
 
To:  Board of Directors, San Mateo Resource Conservation District 
 
We, the undersigned, having familiarized ourselves with all project plans and local conditions 
affecting the cost of work to be done, along with the cost proposal and contract documents, 
hereby propose to provide and furnish all labor, materials, utilities, transportation, and 
equipment of all types and kinds and to complete the project as specified and described in 
Exhibit A.  
 
We, the undersigned, agree to perform all of the above work to its completion and to the 
satisfaction of the RCD for the rates and prices for said work as indicated below. 
 
We, the undersigned, understand that the contract is a lump sum contract.  The Contractor 
cannot be paid over the sum not to exceed without a change order from the RCD.  The RCD will 
not be responsible for any loss of anticipated profits due to reductions in the size of the 
contract. 
 
1. BID SCHEDULE 

Item # Description Unit Est. # Amount 

1 Mobilization & demobilization LS 1  

2a Creek Suction and screen materials LS 1  

2b  Creek Suction and screen labor LS 1  

3a Creek pump materials LS 1  

3b Creek pump labor    

4a 6” Supply line creek to reservoir 
materials  LF 1900  

4b 6” Supply line creek to reservoir labor LF 1900  

5a Reservoir filter suction materials  LS 1  

5b Reservoir filter suction labor LS 1  

6a Reservoir pump and filter materials  LS 1  

6b Reservoir pump and filter labor LS 1  

7a 6” CL160 mainline materials LF 800  

7b 6” CL160 mainline labor LF 800  

8a 8” CL125 mainline materials LF 5100  

8b 8” CL125 mainline labor LF 5100  

8c 8” steel bridge crossing materials LS 1  

8d  8” steel bridge crossing labor LS 1  
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9 Administration fees LS 1  

 Total bid    

 

Total Bid (in numbers):  
________________________________________________________________________ 
 
Total Bid (in words):  
___________________________________________________________________________ 
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2.  CERTIFICATION 

I hereby certify that: 
A. All of the statements herein made by me are made on behalf of [company name], 

[Director/CEO name] 
 
B. I have thoroughly examined the plans and specifications, contract documents and all other 

items bound herein;  
 
C. I have carefully prepared this Cost Proposal form and have checked the same in detail 

before submitting this bid;  
 
D. I have full authority to make such statements and to submit this bid on the Company's 

behalf; and  
 
E. The statements herein are true and correct. 
 
Signature     Date   
 
By   
 
Title   
 
Calif. Contractor's License #:    Classification:   
 
Name of Qualifier for License:   
 
Federal Tax Identification #:   
 
Company Address:   
 
Phone:    Email:   
 
Project Representative:   
 
Representative's Phone:    Email:    
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3. SUBCONTRACTORS 

List subcontractors you are planning to use on this project, if any.  Provide company name and 
California contractor license number and classification. 
 
Name of Subcontractor:   
 
License #:    Classification:   
 
Name of Subcontractor:   
 
License #:    Classification:   
 
Name of Subcontractor:   
 
License #:    Classification:   
 
Name of Subcontractor:   
 
License #:    Classification:   
 
Name of Subcontractor:   
 
License #:    Classification:   
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4. REFERENCES 

List projects and contact information for use as reference, or attach reference documentation  
 

PROJECT NAME   

Brief description of project: 
 
 
 
 
 
Date(s) constructed:  
 
Reference (name & phone)  _______________________________________________________  
 

PROJECT NAME   

Brief description of project: 
 
 
 
 
 
Date(s) constructed:  
 
Reference (name & phone)  _______________________________________________________  
 

PROJECT NAME   

Brief description of project:  
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EXHIBIT C 
 

SAN MATEO RESOURCE CONSERVATION DISTRICT 
PROFESSIONAL SERVICES AGREEMENT WITH 

NAME OF CONTRACTOR 
 
THIS AGREEMENT (“Agreement”), made and entered into this ____ day of __________, 2018 is 
by and between the SAN COUNTY RESOURCE CONSERVATION DISTRICT, a subdivision of the 
State of California, hereinafter referred to as “RCD,” and CONTRACTOR NAME, hereinafter 
referred to as “CONTRACTOR.” 
 
 WITNESSETH: 
 
WHEREAS, RCD entered into Agreement No. 4600011486 with the California Department of 
Water Resources for the Coastal San Mateo County Drought Relief Phase II; and 
 
WHEREAS, Carpy Ranch Pond project is a component of the program; and 
 
WHEREAS, RCD desires to use the professional services of CONTRACTOR; and 
 
WHEREAS, CONTRACTOR has the professional and administrative ability to implement such 
services; and 
 
WHEREAS, the CONTRACTOR submitted bids for the project on [DATE]; and 
 
WHEREAS, the CONTRACTOR’s bid, Statement of Qualifications, Pescadero Streamflow 
Improvement Project: Carpy Ranch, was approved by the RCD Board of Directors on [DATE]; and 
 
WHEREAS, RCD and CONTRACTOR desire to set forth in writing the obligations and 
responsibilities of each party relating to the services; 
 
NOW, THEREFORE, in consideration of the promises and mutual benefits which will accrue to 
the parties hereto in carrying out the terms of this Agreement, the parties agree as follows: 
 
1. Scope of Services 

a. CONTRACTOR will, in accordance with the terms of this Agreement, perform the 
services set forth in Request for Bids: Pescadero Creek Streamflow Enhancement 
Project: Carpy Ranch [DATE] hereinafter referred to as “PROJECT”, which is 
incorporated herein by reference, and CONTRACTOR’s Bid from [CONTRACTOR] 
Construction for Carpy Ranch Irrigation Improvements, Exhibit A, attached hereto and 
incorporated herein. 

b. This Agreement is limited both in scope and duration, as herein specified. 
 

2. Term of Agreement.  The term of this Agreement shall commence on ______________ and 
terminate on ____________, but shall not become effective until executed by the parties. 
 

3. Performance Responsibilities.  Contractor shall complete the herein described services by 
no later than ________________ unless a later date is agreed upon by the parties in writing.  
Time is and shall be of the essence in the performance of the specified services by 
CONTRACTOR. 
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4. Compensation.   

a. RCD agrees to pay CONTRACTOR an amount not to exceed amount as text, ($xxxxx.xx) 
for the successful and timely completion of the specified services. 

b. In the event that the funding on which the above described contract services relies is 
materially reduced or made unavailable, despite the parties understandings and 
expectations that no such disruptions will occur, this Agreement will terminate 
immediately upon notice of such funding disruption by RCD to CONTRACTOR. 

5. Billing and Payment Procedure.  CONTRACTOR will submit requests for payment along with 
documentation acceptable to the RCD no more frequently than monthly and no less 
frequently than quarterly.  RCD will issue payment to CONTRACTOR within 30 days of 
payment to the RCD by the project funder. 
 

6. Cooperation.  RCD and CONTRACTOR agree to cooperate in any way and every way or 
manner on the PROJECT. RCD will immediately transmit to CONTRACTOR any new 
information which becomes available or any change in plans. CONTRACTOR will likewise 
bring any new information, issues or concerns to the RCD’s attention as soon as practicable. 
 

7. Assignment.  Without the written consent of RCD, this Agreement is not assignable by 
CONTRACTOR in whole or in part. 
 

8. Conflict of Interest.  The CONTRACTOR shall comply with all applicable State laws and rules 
pertaining to conflicts of interest, including but not limited to, Government Code Section 
1090 and Public Contract Code 10410 and 10411. 
 

9. Applicable Laws.  All work performed on behalf of the RCD, as set forth in this Agreement 
shall be performed in accordance with all applicable state and federal laws, regulations, 
policies, procedures, and standards. 

 
10. Standard Conditions. All work performed on behalf of the RCD, as set forth in this 

Agreement, shall be performed in accordance with the Standard Conditions (Exhibit C) of 
the funding agency. 

 
11.  Wages. All work implemented by the RCD, a public agency, is considered a public work or 

public improvement project. As public projects, they are subject to prevailing wage and 
other requirements included in California Labor Code §1720 -1861. Contractors, and any 
subcontractor under them, shall pay not less than the specified prevailing rates of wages to 
all workers employed in the execution of the Contract. Prevailing wage determinations can 
be found at Department of Industrial Relations website. 

 
12. No Benefit To Arise For Local Employees.  Except as provided by State law, no member, 

officer, or employee of RCD or its designees or agents, and no public official who exercises 
authority over or has responsibilities with respect to the Project during their tenure or for 
one (1) year thereafter, shall have any interest, direct or indirect, in any agreement or sub-
agreement or the proceeds thereof, for work to be performed in connection with the 
services performed under this Agreement. 
 

13. Independent Contractor Status.  The CONTRACTOR, and the officers, the agents and          
employees of the CONTRACTOR, in the performance of the Agreement, shall act in an 
independent capacity and not as officers, employees or agents of the RCD.  Nothing in this 
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Agreement is intended nor shall be construed to create an employer-employee relationship, 
a joint venture relationship. 
 

14. Standard of Professionalism.  CONTRACTOR shall conduct all work consistent with 
professional standards for the industry and type of work being performed under this 
Agreement. 

 
15. Ownership of Materials. Except as otherwise expressly stated in Exhibit A, all materials and 

work products, including data collected for the Work produced as a result of this Agreement 
are the property of the RCD. Any final products distributed or produced will acknowledge 
the CONTRACTOR, RCD, and other Funding Agencies as reasonably requested by the RCD. 
The RCD shall be entitled to use and publish the work product and deliverables under this 
Agreement. 

 
16. Indemnification.  To the fullest extent permitted by applicable law, CONTRACTOR agrees to 

defend, at CONTRACTOR’s expense and with counsel acceptable to DISTRICT, indemnify, and 
save and hold harmless DISTRICT and all of its officers, directors, employees and agents, 
from and against any and all claims, suits, losses, causes of action, damages, liabilities, and 
expenses of any kind whatsoever arising out of the performance or nonperformance of the 
CONTRACTOR’s work, including without limitation, all expenses of litigation and/or 
arbitration, court costs, and attorneys’ fees, arising on account of or in connection with 
injuries to or the death of any person whomsoever, or any and all damages to property, 
regardless of possession or ownership, which injuries, death or damages arise from, or are 
in any manner connected with, the work performed by or for the CONTRACTOR under this 
Agreement, or are caused in whole or part by reason of the acts or omissions or presence of 
the person or property of the CONTRACTOR or any of its employees, agents, representatives 
and or suppliers. 
 

17. Insurance.  CONTRACTOR shall obtain and maintain for the duration of this Agreement, 
comprehensive general liability insurance and/or other insurance necessary to protect the 
parties hereto, and shall provide RCD with evidence thereof.  CONTRACTOR shall have RCD 
named as an additional insured on its insurance policy, which shall have minimum coverage 
limits as specified on Exhibit B hereto, as is incorporated herein by reference.  
CONTRACTOR’s above described insurance shall serve as the primary insurance coverage for 
any claim arising from or relating to the services to be performed hereunder. 
 

18. Non-discrimination.  CONTRACTOR will not discriminate in employment practices or in 
 the delivery of services on the basis of race, color, creed, national origin, sex, age, 
marital  status or physical or mental handicap. 
 

19. Notices.  Any notice required to be given pursuant to the terms and provisions of this 
Agreement shall be in writing and shall be sent first-class mail.  Notice shall be deemed to be 
effective two (2) days after mailing to the following addresses: 
 
To RCD:       Kellyx Nelson, Executive Director 

San Mateo County Resource Conservation District 
625 Miramontes Street, Suite 103 
Half Moon Bay, CA 94019 

 
To CONTRACTOR:   Name, title 
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Organization/Agency 
Address 1 
Address 2 

 
20. Amendments and Integration.  This Agreement supercedes all previous agreements or 

understandings, and constitutes the entire understanding between the parties with respect to 
the above referenced services, terms of compensation, and otherwise.  This Agreement shall 
not be amended, except in a writing that is executed by authorized representatives of both 
parties. 
 

21. Termination.  This Agreement may be terminated for any of the following reasons: 
a. If CONTRACTOR fails to perform the services hereunder agreed to the satisfaction of RCD, 

or otherwise fails to fulfill its obligations under this Agreement, immediately upon written 
notice from RCD; and 

b. Upon notice from RCD to CONTRACTOR that the funding on which this Agreement is based 
has been materially disrupted or discontinued. 

 
IN WITNESS WHEREFORE, the parties agree to the foregoing terms and conditions and hereby 
enter into this Agreement. 
 
 
Date: ___________ By:____________________________________________ 

Name, Title 
Organization/Agency Name 

 
Date: ___________ By:____________________________________________ 

Kellyx Nelson, Executive Director 
San Mateo County Resource Conservation District 
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SAMPLE CONTRACT 
STANDARD CONDITIONS 

 
1: DRUG FREE WORKPLACE CERTIFICATION: Certification of Compliance: By signing this 
Agreement, the contractor or subcontractors hereby certify, under perjury under the laws of 
State of California, compliance with the requirements of the Drug-Free Workplace Act of 1990 
and have or will provide a drug-free workplace by taking the following actions: 

a. Public a statement notifying employees, contractors and subcontractors that unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled substance is 
prohibited and specifying actions to be taken against employees, contractors, or 
subcontractors for violations, as required by Government Code §8355(a)(1). 

b. Establish a Drug-Free Awareness Program, as required by Government Code §8355(a)(2) 
to inform employees, or subcontractors about all of the following: 

I. The dangers of drug abuse in the workplace, 
II. Grantee’s policy of maintaining a drug-free workplace, 

III. Any available counseling, rehabilitation, and employee assistance programs, 
and, 

IV. Penalties that may be imposed upon employees and subcontractors for drug 
abuse violations. 

c. Provide, as required by Government Code §8355(a)(3), that every employee and/or 
subcontractor who works under this Agreement: 

I. Will receive a copy of Grantee’s drug-free policy statement, and 
II. Will agree to abide by terms of Grantee’s condition of employment, contract, or 

subcontract. 
 
2: INSPECTIONS OF PROJECT BY STATE: State shall have the right to inspect the work being 
performed at any and all reasonable times during the term of the Agreement. This right shall 
extend to any subcontracts, and CONTRACTOR shall include provisions ensuring such access in 
all contracts entered into pursuant to its Grant Agreement with State.  
 
3: LABOR COMPLIANCE: The CONTRACTOR will be required to keep informed of and take all 
measures necessary to ensure compliance with applicable Labor Code requirements, including, 
but not limited to §1720 et seq. of the Labor Code regarding public works, limitations on use of 
volunteer labor (Labor Code  §1720.4), labor compliance programs (Labor Code §1171.5) and 
payment of prevailing wages for work done and funded pursuant to these guidelines, including 
any payments to the Department of Industrial Relations under Labor Code §1771.3.  
 
4: NONDISCRIMINATION: During the performance of this Agreement, CONTRACTOR or 
subcontractors shall not unlawfully discriminate, harass, or allow harassment against any 
employee or applicant for employment because of sex (gender), sexual orientation, race, color, 
ancestry, religion, creed, national origin (including language use restriction), pregnancy, physical 
disability (including HIB and AIDS), mental disability, medical condition (cancer/genetic 
characteristics), age (over 40), marital status, and denial of medical and family care leave or 
pregnancy disability leave. CONTRACTOR and its subcontractors shall ensure that the evaluation 
and treatment of their employees and applicants for employment are free from such 
discrimination and harassment. CONTRACTOR and its subcontractors shall comply with the 
provisions of the Fair Employment and Housing Act (Government Code §12990 (a-f) et seq.) and 
the applicable regulations promulgated there under (California Code of Regulations, Title 2, 
§7285 et seq.). The applicable regulations of the Fair Employment and Housing Commission 
Implementing Government Code §12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of 
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the California Code of Regulations, and are incorporated into this Agreement by reference and 
made a part hereof as if set forth in full. CONTRACTOR and its subcontractors shall give written 
notice of their obligations under this clause to labor organizations with which they have a 
collective bargaining or other agreement.  
 
5: TRAVEL: Travel and per diem costs shall NOT be eligible for reimbursement with State funds. 
Travel includes the costs of transportation, subsistence, and other associated costs incurred by 
personnel during the term of this Agreement.  
 
6: WORKERS’ COMPENSATION: CONTRACTOR affirms that it is aware of the provisions of §3700 
of the Labor Code, which requires every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the provisions of that code, 
and CONTRACTOR affirms that it will comply with such provisions before commencing the 
performance of the work under this Agreement.  
 
7: ENVIRONMENTAL QUALITY:  CONTRACTOR shall comply with all applicable standards, orders, 
or requirements issued under Section 306 of the Clean Air Act, Title 42 U.S.C. 1857 (H), Section 
508 of the Clean Air Act, Title 33 U.S.C. 1368 Executive Order 11738, and Title 40 CFR Part 15.  
CONTRACTOR will comply with mandatory standards and policies related to energy efficiency 
which are contained in the State Energy Conservation Plan issued in compliance with the 
Conservation Act (Publ L. 94-163).  CONTRACTOR will also comply with any special permit 
conditions prescribed by regulatory agencies for the Project. 
 

i. The CONTRACTOR shall not be (1) in violation of any order or resolution not subject to 
review promulgated by the State Air Resources Board; (2) subject to cease and desist 
order not subject to review issued pursuant to Section 13301 of the Water Code for 
violation of waste discharge requirements or discharge prohibitions; or (3) finally 
determined to be in violation of provisions of and federal or State of California law 
relating to air or water pollution.  

ii. All activities covered by this contract must be in compliance with the California 
Environmental Quality Act (CEQA). (Public Resources Code §21000 et seq.) 

 
8: AMERICANS WITH DISABILTIY ACT: By signing this Agreement, CONTRACTOR assures that it is 
in compliance with the Americans with Disabilities Act (ADA) of 1990, (42 U.S.C., 12101 et seq.), 
which prohibits discrimination of the basis of disability, as well as all applicable regulations and 
guidelines issued pursuant to the ADA. 
9: RIGHTS IN DATA:  CONTRACTOR agrees that all data including notes and other written and 
graphic work produced in performance of this Agreement are subject to the rights of the State 
of California.  The State shall have the right to reproduce, publish and use all such work, or any 
part thereof, in any manner and for any purpose whatsoever and to authorize others to do so.  
 
10: RECORDS:  CONTRACTOR is hereby notified of the rights of the auditors of the State of 
California to examine records of the CONTRACTOR and any subcontractors relative to the 
services and materials provided under this Agreement. The CONTRACTOR agrees to 
expeditiously provide throughout the term of this Agreement, such reports, data, information, 
and certifications as may be reasonably required by the RCD or by the State. 
 
11: STANDARDS IN FINANCIAL MANAGEMENT SYSTEM:  CONTRACTOR shall maintain fiscal 
control and accounting procedures which are sufficient to: 
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i. Permit preparation of reports required by Title 48 CFR Part 31 (including those required 
by Title 48 CFR Part 31.40 and 31.41) and statutes authorizing the grant to the RCD; 

ii. Permit tracing of funds to a level of expenditures adequate to establish that such funds 
have not be used in violation of the restrictions and prohibitions of applicable statutes; 

A requirement to this effect shall be placed in all subcontractors related to performance of work 
under this Agreement.
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EXHIBIT D 
 

San Mateo RCD and [Funder/s] Insurance Requirements 
Contract Construction Services 

 
CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against 
claims and injuries to persons or damages to property which may arise from or in connection 
with the work hereunder by CONTRACTOR, its agents, representatives, employees or 
subcontractors.  The cost of such insurance shall be the sole responsibility of CONTRACTOR. 
 
1.  Minimum Scope of Coverage and Limits of Insurance: 
      a. Comprehensive General Liability:  $1,000,000 combined single limit per occurrence for 
bodily injury, personal injury and property damage. 
      b. Automobile Liability:  $500,000 combined single limit per accident for bodily injury and 
property damage. 
      c. Worker’s Compensation: Limits as set forth in the Labor Code of the State of California. 
 
2. Contractors Liability Insurance Policy shall contain the following clauses: 

a. RCD is added as an additional insured as respects operation of the named insured 
formed under contract with RCD. 

b. It is agreed that any insurance maintained by RCD shall apply in excess of, and not 
contribute with, insurance provided by this policy. 

c. The insurer agrees to waive all rights of subrogation against RCD, its officers and 
employees for losses arising from work performed by CONTRACTOR for RCD. 

 
3.   Each insurance policy required herein shall be endorsed to state that coverage shall not be 
cancelled, limited, or non-renewed except after thirty (30) days written notice has been given to 
RCD.  Certificates of insurance evidencing the coverage required by the clauses set forth above 
shall be filed with RCD within 10 working days to the effective date of this Agreement. 
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EXHIBIT E 
Labor Compliance Program 

 
The state labor law requirements applicable to the contract are composed of, but not limited to, 
the following: 
 
1. Payment of Prevailing Wage Rates 
The award of a public works contract requires that all workers employed on the project be paid 
not less than the specified general prevailing wage rates by the contractor and its 
subcontractors. Prevailing wage determinations for this project can be obtained at: 
www.dir.ca.gov. This includes a total package including fringe benefits and training 
contributions which are paid to the employee or for the benefit of the employee to a bona fide 
ERISA approved or otherwise unconditionally paid for the benefit of the employee Trust Fund. 
 
The contractor is responsible for obtaining and complying with all applicable general prevailing 
wage rates for trades workers and any rate changes, which may occur during the term of the 
contract.  Prevailing wage rates and rate changes are to be posted at the job site for workers to 
view.  Or the contractor may post a notice stating where the prevailing wage determinations are 
available on the jobsite and the contractor shall provide access to such information upon 
reasonable notice. 
 
2.  All individuals or companies performing prevailing wage work on this project must be 
registered as a public works contractor and pay an annual fee of $300 to the Department of 
Industrial Relations (DIR).  This includes all work covered by prevailing wage such as trucking, 
surveying, building inspection and so on. 
 
3. Apprentices 
It is the duty of the contractor and subcontractors to employ registered apprentices on public 
works projects per Labor Code Section 1777.5; Contractors and subcontractors must submit 
proof of Public Works Contract Award Information (DAS140) or other documentation for 
Division of Apprenticeship Standards approved apprenticeship programs.  Apprentices are to be 
employed in all crafts and in all trades with approved training programs.  Contactors are to 
employ apprentices on a ratio of 1 apprentice hour for every 5 journeymen hours or as 
otherwise approved by the DAS approved Apprenticeship Training Committee. Contractors and 
subcontractors who do not meet this ratio must submit documentation that apprentices were 
requested and were not provided and/or not available in sufficient number to meet this ratio.  
The submission of an accurate DAS142(s) meets this requirement.  Additional documentation 
may be required to verify the apprenticeship status of employees. 
  
4.  Penalties 
Penalties, including forfeitures and debarment, shall be imposed for contractor/subcontractor 
failure to pay prevailing wages, failure to maintain and submit accurate certified payroll records 
upon request, failure to employ apprentices, and for failure to pay employees for all hours 
worked at the correct prevailing wage rate, in accordance with Labor Code Sections 1775, 1776, 
1777.7, and 1813.   Monetary penalties of $200 per day per worker shall be imposed for failure 
to pay correct prevailing wage; $25 per day per worker shall be imposed for overtime violated; 
$100 per day per worker for failure to provide certified payroll information; $100-$300 per 
calendar day for noncompliance of Apprenticeship issues. 
 
5. Certified Payroll Records 
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Per Labor Code Section 1776, contractors and subcontractors are required to keep accurate 
payroll records which reflect the name, address, social security number, and work classification 
of each employee; the straight time and overtime hours worked each day and each week; the 
fringe benefits; and the actual per diem wages paid to each journeyperson, apprentice, worker, 
or other employee hired in connection with a public works project.  A listing of all current 
prevailing wage determinations can be obtained from the Agency’s main office or by accessing 
the Department of Industrial Relation’s website at: www.dir.ca.gov 
 
Employee payroll records shall be certified (signed under penalty of perjury by someone in 
authority at the company) and shall be made available for inspection at all reasonable hours at 
the principal office of the contractor/subcontractor, or shall be furnished to any employee, or to 
his or her authorized representative on request. Disclosure of certified payroll information to 
anyone other than the Awarding Body, its agent, or the Department of Industrial Relations 
requires that personal information about the employees (name, address and social security 
number) listed on the forms be redacted (omitted) to protect employee privacy. 
 
Contractors and subcontractors shall maintain their certified payrolls on a weekly basis and shall 
submit said payrolls on a monthly basis in conjunction with contractor’s requests progress or 
final payment.  In the event that there has been no work performed during a given week, the 
Certified Payroll Record shall be annotated “No Work” for that week. The Agency or its 
authorized representative is also authorized to request and review all related payroll records 
such as time cards, cancelled checks, etc. For all projects awarded after April 1, 2015, certified 
payrolls must also be submitted to the DIR the electronically through their eCPR system. 
 
While the DIR accepts electronic versions of your certified payroll, the DIR and this agency may 
also request copies of the original certified payroll and supporting documentation at any time. 
 
6. Nondiscrimination in Employment 
Prohibitions against employment discrimination are contained in Labor Code Sections 1735 and 
1777.6; the Government Code; the Public Contracts Code; and Title VII of the Civil Rights Act of 
1964, as amended.  All contractors and subcontractors are required to implement equal 
employment opportunities as delineated below: 
 

a. Equal Employment Poster 
The equal employment poster shall be posted at the job site in a conspicuous place visible to 
employees and employment applicants for the duration of the project. All other labor and 
employment related posters are also to be properly displayed on the jobsite. 
 
7. Kickback Prohibited 
Per Labor Code Section 1778, contractors and subcontractors are prohibited from accepting, 
taking wages illegally, or extracting “kickback” from employee wages; 
 
8. Acceptance of Fees Prohibited 
Contractors and subcontractors are prohibited from exacting any type of fee for registering 
individuals for public work (Labor Code Section 1779); or for filling work orders on public works 
contracts (Labor Code Section 1780); 
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9.  Listing of Subcontractors 
Contractors are required to list all subcontractors hired to perform work on a public works 
project when that work is equivalent to more than one-half of one percent of the total contract 
amount or $10,000 whichever is greater.  (Public Contract Code Section 4100, et seq.); 
 
10. Proper Licensing 
Contractors and subcontractors are required to be properly licensed.  Penalties will be imposed 
for employing workers while unlicensed (Labor Code Section 1021 and Business and Professions 
Code Section 7000, et seq. under California Contractors License Law); 
 
11. Unfair Competition Prohibited 
Contractors and subcontractors are prohibited from engaging in unfair competition (Business 
and Professions Code Sections 17200-17208); 
 
12. Workers’ Compensation Insurance 
All contractors and subcontractors are required to be insured against liability for workers’ 
compensation, or to undertake self-insurance in accordance with the provisions of Labor Code 
Section 3700 (Labor Code Section 1861); 
 
13. OSHA 
Contractors and subcontractors are required to comply with the Occupational, Safety and 
Health laws and regulations applicable to the particular public works project. 
 
14. Prompt Payment of Subcontractors and Suppliers   
Contractors are required by law to promptly pay their subcontractors and suppliers within seven 
(7) days of receipt of any progress or final payment from the Public Agency. Likewise, the 
subcontractor and supplier are required to pay their respective subcontractors and suppliers 
within seven (7) days of receipt of payment from the general contractor. When the payment to 
the contractor is a release of final retention on the project, those funds must be paid within 
seven (7) days of receipt. 
 
15. IRCA 
Pursuant to the Immigration Reform and Control Act of 1986, employers are required to verify 
that all employees working on public works contracts are legally able to work in the United 
States.  Employers shall keep on file appropriate I-9 forms and documentation for all workers 
employed on the jobsite and make such forms available to inspection and review by the LCO 
upon request. 
 
16. Jobsite Interviews 
Jobsite interviews are required on a regular basis on this project, CCMI may conduct random 
jobsite interviews as necessary to meet labor compliance obligations. Please contact Field 
Representative Christina Sanchez once project has a confirmed start date.  Her phone number is 
(650) 759-9891. 
 
17. Certification of Electricians 
Those employing electricians must comply with employment testing and certification 
requirements for electricians.  Additional information may be required to verify the certification 
status of those employed.  
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18. Employee Wage Statements –  It is required to provide itemized wage statements (pay 
stubs) to Employees under Labor Code Section 226. 
 
19. Posting of Labor Compliance – Notice of Labor Compliance Approval is required to be posted 
at the job site in accordance with section 16429, listing a telephone number to call for inquiries, 
questions, or assistance with regard to the Labor Compliance Program.  (Sample attached in 
handout). 
 
20. Confirmation of Payroll Records – Confirmation of payment to employees for each contactor 
and subcontractor shall be undertaken randomly for at least one worker for at least one weekly 
period within that month.  This will entail a monthly request of the front and back of a canceled 
check and employee pay stub for each contractor/subcontractor. Per Title 8 of the California 
Code Regulations section 16432(c). 
 
21. Public Works Contractor Registration – Only those businesses who have registered and paid 
the applicable fee to the Department of Industrial Relations as a Public Works Contractor will be 
allowed to work on the project.  
 
 

 

 

 

I acknowledge that I have been informed and am aware of the foregoing requirements and that 

I am authorized to make this certification on behalf of __________________________________. 

                                     (Name of Contractor) 

 
  
Signature 
 
 
Name 
 
 
Title of Contractor Authorized Representative 
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EXHIBIT F 
CERTIFICATE OF COMPLIANCE 

 

TO: SAN MATEO RESOURCE CONSERVATION DISTRCT 

PROJECT: Pescadero Creek Streamflow Improvement Project: Carpy Ranch  
 
This is to certify that all requirements for insurance of subcontractors as specified have been 
met. 
 
___________________________________ 
[Contractor] 
 
___________________________________ 
By 

____________________________________ 
Dated 

 

 

Please return this completed form with your Bonds and Certificates of Insurance within 7 days of 
notice of award. 
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EXHIBIT G 

Billing Instructions for Contractors 
 
Process and timing 
Invoices will be reviewed by the RCD staff before submittal to grant funders.  Invoices will be 
paid upon receipt of funds from the grantor, a process that may take up to 120 days from the 
time of submittal to the grantor by the District.   
 
Format 
The RCD will work with the selected contractor to insure invoices are in the appropriate 
template for the grant funder.  
 
Task: If your contract or work order shows that you will be performing more than one 

task specified in the budget, please break down the charges on your invoice by 
task.  

 
Description: Provide a thorough but concise description of all work included on the invoice.  

Include a breakdown of equipment and labor rates, hours and dates worked, 
materials, subcontractors and other costs. 

 
Please submit your invoice to: 

Add name  
[add email address] 
 or 

 San Mateo Resource Conservation District 
 80 Stone Pine Road, Suite 100 
 Half Moon Bay, CA 94019 
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