Bid Completion Checklist
BUTANO FARMS SAN FRANCISCO GARTER SNAKE
HABITAT ENHANCEMENT PROJECT

For bids to be considered complete, prospective contractors must include:

[4 Signed and completed copy of all sections of Exhibit B
{4 Bid Schedule
4 Subcontractors
4 References
4 Valid contractor and DIR number
4 Contractor Questionnaire responses (Exhibit C)
[24 Signed and completed copy of Prevailing Wage Requirements (Exhibit F)
X Addendums 1 through 3 acknowledged
All other attached documents are included for informational purposes only and are not required to be
completed at the time of submission.
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EXHIBIT B
Cost Proposal
BUTANO FARMS SAN FRANCISCO GARTER SNAKE
HABITAT ENHANCEMENT PROJECT

To: Board of Directors, San Mateo Resource Conservation District

We, the undersigned, having familiarized ourselves with all project plans, permit conditions, and
local conditions affecting the cost of work to be done, along with the cost proposal and contract
documents, hereby propose to provide and furnish alf labor, materials, utilities, transportation,
and equipment of all types and kinds and to complete the project as specified and described in
Exhibit A.

We, the undersigned, agree to perform all of the above work to its completion and to the
satisfaction of the RCD for the rates and prices for said work as indicated below.

We, the undersigned, understand that the contract is a lump sum contract. The Contractor
cannot be paid over the sum not to exceed without a change order from the RCD. The RCD will
not be responsible for any loss of anticipated profits due to reductions in the size of the
contract.

We, the undersigned, are satisfied as to the conditions to be encountered, as to the character,
quality, and scope of work to be performed, the quantities of materials to be furnished and as to
the requirements of the plans and specifications, and recognize that: the plans used for the
drawings of the work may differ from the actual physical site; dimensions in the plans are
approximate, and before proceeding with the work, it is the Contractor's responsibility to check
the site in relation to the drawings and specifications and report any discrepancies to the RCD.
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Attachment 1

Updated Bid Schedule

ITEM ITEM ESTIMATED | UNIT | UNIT COST TOTAL
NO. QUANTITY
1 MOBILIZATION & DEMOBILIZATION 1 LS 47.900.00{ 47.900.00
2 DEVELOP AND RESTORE TEMPORARY 1 LS
ACCESS ROUTE 12,400.00| 12,400.00
Acrivities .. . ,~ ...
3 TEMPORARY FENCE — TYPE ESA 300 LS 11.50] 3,450.00
4 TEMPORARY LIVESTOCK FENCE 560 LF 38.50| 21.560.00
5 FIBER ROLL 400 LF 550 2200
6 SILT FENCE 575 LF 8.00[ 4,600.00
7 CLEARING AND GRUBBING, AQUATIC 1 (s
(EXCLUDES THINNING AREA) 35.600.00| 35,600.00
8 TRIM AND THIN WILLOWS (SOUTHWEST 0.3 AC
SIDE POND) 70,200.00| 21,060.00
9 DEWATERING 1 LS 5,63000 5’63000
10 UNCLASSIFIED EXCAVATION (STAYS ONSITE) | 3,400 oy 31.00/105,400.00
11 ENGINEERED FILL 1 LS 47.600.00] 47.600.00
12 GABION ROCK 58 cY 343.00/ 19.894.00
13 SEEDING & MULCHING 0.79 AC 12.200.00] 9,638.00
14 WILLOW STAKES & BRUSH LAYERING 2,000 EA 13.50| 27.000.00
WILLOW TRANSPLANT 080
16 TREE FELLING 1.350.00] 27.,000.00
17 TREE GIRDLING 5 EA '184.00 920.00
18 TREE/SHRUB CHIPPING (ALL MATERIAL 1 LS
STAYS ONSITE) 15,700.00| 15,700.00
19 SHRUB REDUCTION 7.7 AC 6.360.00/ 48.972.00
20 INVASIVE WEED (JUBATA GRASS) 1.8 AC
TREATMENT 7,130.00] 12,834.00
21 SPREAD WOOD CHIPS 2.4 AC 7.680.00] 18.432.0

No other terms or conditions of the RFB are negated or changes as a result of this addendum.




CERTIFICATION

| hereby Gerthy that: HANFORD APPLIED RESTORATION
A. All of the statements herein made by me are made on behalf of _& CONSERVATION

[company name], __Mark Cederborg, CEO [Director/CEQ name]

B. |have thoroughly examined the plans and specifications, contract documents and all other
items bound herein;

C. |have carefully prepared this Cost Proposal form and have checked the same in detail
before submitting this bid;

D. |have full authority to make such statements and to submit this bid on the Company's
behalf; and

E. The stateyﬁs eF%in are true and correct.

Signature / ,’/Z’ 1 pate June 16, 2021
/‘ £ V)
By Mark Cederborg
Title _ CEO
Calif. Contractor's License #: 461167 Classification: A, C-27

Name of Qualifier for License: _Douglas Hanford

Federal Tax Identification #: 94-3347863

Company Address: 755 Baywood Drive, Suite 380, Petaluma, CA 94954

Phone: 707-996-6633 Email: m.cederborg@hanfordarc.com

Project Representative: Kevin Heddy

Representative's Phone: _707-774-5867 Email: k.heddy@hanfordarc.com
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1. SUBCONTRACTORS

List subcontractors you are planning to use on this project, if any. Provide company name and
California contractor license number and classification.

Name of Subcontractor:

License #: Classification:

None

Name of Subcontractor:

License #: Classification:

Name of Subcontractor:

License #: Classification:

Name of Subcontractor:

License #: Classification:

Name of Subcontractor:

License #: Classification:
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2. REFERENCES

List projects and contact information for use as reference or attach reference documentation.
The RCD requests at least two examples of projects that were successfully completed that are
in similar environments for habitat restoration or enhancement working in sensitive habitats.
Experience with similar projects and knowledge of and experience with local environmental
constraints (soils, topography, hydrology etc.) will be considered in the evaluation of bids.

PROJECT NAME Butano Creek Channel Restoration and Resiliency Project - San Mateo RCD

Brief description of project: The Butano Creek Channel Restoration and Resiliency Project
addressed a sedimentation problem on lower Butano Creek and Tidal Marsh. Hanford
excavated approximately 45,000 CY of sediment along 8,000 linear feet of the reach,
augmented and improved existing berms, upgraded existing marsh control structures, and

placed riprap and large woody material.

Date(s) constructed: 6/2019 to 12/2019

Reference {(name & phone): Jim Robins {(510) 332-9895

Lower Redwood Creek Restoration at Muir Beach - Golden Gate NPC and
PROJECT NAME National Park Service

Brief description of project: The Lower Redwood Creek Restoration at Muir Beach Project
addressed impacts and degradation from historical ranching and recreation activities. Hanford
expanded the lagoon, removed fill, removed and/or modified existing levees, relocated and
constructed a new channel alignment through the reach, constructed vegetated soil lifts and

bank stabilization, and replaced an existing bridge.

Date constructed: 2009 to 2011 in Three Phases

Reference (name & phone): Sharon Farrell (415) 561-3065

PROJECT NAME Alpine Creek Fish Passage Improvement Project - San Mateo RCD

Brief description of project: The Alpine Creek Fish Passage Improvement Project addressed
existing barrier and passage constraints associated with an existing arch culvert and fish ladder.
Hanford demolished the existing fish ladder, modified the existing arch culvert channel bottom
by constructing a sub-grade rectangular concrete channel and placing engineered streambed

material to grade, and reconstructed over 300 linear feet of channel.

Date constructed: 6/2019 to 10/2019

Reference (name & phone): Amy Kaeser (650) 712-7765 x-121

Request for Bids: Butano Farms San Francisco Gartner Snake Habitat Enhancement Project B-5
May 2021



EXHIBIT C
Contractor Questionnaire
BUTANO FARMS SAN FRANCISCO GARTER SNAKE
HABITAT ENHANCEMENT PROJECT

1. How does the contractor plan to implement equipment access and what types of equipment

will be used?
Equipment will access the aquatic area via the proposed access road. Clearing of the ponds &
berm along with selective tree/brush removal will allow for the required access to other areas
within the aquatic sites. Upland equipment will consist of transport equipment (Labor & material
movement) to and from the various sites. It is assumed that the Owner would provide / designate
paths of travel. Types of equipment will consist of excavator, dozer, wheel loader, tracked chipper,
crew trucks, utv's, and potentially a 10-wheel dump truck and/or track truck for material transport.

2. What is the contractor’s sequencing and timeline for construction?
See HARC ATT: SCHED. for reference to sequencing and timeline.

3. What is the contractor’s plan for working in the wetland, including excavation and grading?
Conventional construction equipment is being considered for work within the wetland area. The
job walk did not indicate any overly soft soils north of the existing pond. If soft soils are
encountered that prevent conventional equipment use; Hanford Superintendent would consider
the use of marsh mats and/or LGP equipment. The pond dredging would consist of constructing
temp. fill sections with a dozer and excavator in order to access sections of the existing pond that
are too far to reach from shore. These temp. fill sections would be removed in conjunction with the
pond grading. Tule's within the grading area would be buried on-site; presumably beneath one of
the shallow ponds.

4. What is the contractor’s experience working on projects in sensitive habitats and/or with

endangered species?

Hanford Applied Restoration and Conservation (Hanford ARC) has been implementing

native habitat restoration projects for over 36-years. In the state of California, Hanford has

extensive sensitive habitat and endangered species project experience from the coastal/

esturary, through the central valley/foothills, to montane Sierra Nevada meadows near

8,000 feet MSL. Our staff has been trained annually through an in-house environmental,

endangered/listed species, and permitting workshop to assure up-to-date compliance and

awareness.

5. What is the contractor’s approach for dust control? How much water is anticipated to be
needed per day? Where will the water be sourced and how?

Dust control would be achieved by a 500 gallon water buffalo and supplemental use of a 3,600
gallon water truck for access roads & broader fill sections. The water will be sourced from the
on-site pond per 01 50 00. Water needs will vary during construction. The clearing of the bench
area, and initial placement of spoils at the bench and berm will require approximately 8,000 -
16,000 gallons of water per day. This water would be used to suppress dust and optimize
compaction.
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EXHIBIT F
Prevailing Wage Requirements
BUTANO FARMS SAN FRANCISCO GARTER SNAKE
HABITAT ENHANCEMENT PROJECT

The state labor law requirements applicable to the contract are composed of, but not limited to,
the following:

1. Payment of Prevailing Wage Rates

The award of a public works contract requires that all workers employed on the project be paid
not less than the specified general prevailing wage rates by the contractor and its subcontractors.
Prevailing wage determinations for this project can be obtained at: www.dir.ca.gov. This includes
a total package including fringe benefits and training contributions which are paid to the
employee or for the benefit of the employee to a bona fide ERISA approved or otherwise
unconditionally paid for the benefit of the employee Trust Fund.

The contractor is responsible for obtaining and complying with all applicable general prevailing
wage rates for trades workers and any rate changes, which may occur during the term of the
contract. Prevailing wage rates and rate changes are to be posted at the job site for workers to
view. Or the contractor may post a notice stating where the prevailing wage determinations are
available on the jobsite and the contractor shall provide access to such information upon
reasonable notice.

2. DIR Registration
All individuals or companies performing prevailing wage work on this project must be registered

as a public works contractor and pay an annual fee of $300 to the Department of Industrial
Relations (DIR). This includes all work covered by prevailing wage such as trucking, surveying,
building inspection and so on.

3. Apprentices
It is the duty of the contractor and subcontractors to employ registered apprentices on public

works projects per Labor Code Section 1777.5; Contractors and subcontractors must submit proof
of Public Works Contract Award Information (DAS140) or other documentation for Division of
Apprenticeship Standards approved apprenticeship programs. Apprentices are to be employed
in all crafts and in all trades with approved training programs. Contactors are to employ
apprentices on a ratio of 1 apprentice hour for every 5 journeymen hours or as otherwise
approved by the DAS approved Apprenticeship Training Committee. Contractors and
subcontractors who do not meet this ratio must submit documentation that apprentices were
requested and were not provided and/or not available in sufficient number to meet this ratio.
The submission of an accurate DAS142(s) meets this requirement. Additional documentation may
be required to verify the apprenticeship status of employees.

4, Penalties

Penalties, including forfeitures and debarment, shall be imposed for contractor/subcontractor
failure to pay prevailing wages, failure to maintain and submit accurate certified payroll records
upon request, failure to employ apprentices, and for failure to pay employees for all hours worked
at the correct prevailing wage rate, in accordance with Labor Code Sections 1775, 1776, 1777.7,
and 1813, Monetary penalties of $200 per day per worker shall be imposed for failure to pay
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correct prevailing wage; $25 per day per worker shall be imposed for overtime violated; $100 per
day per worker for failure to provide certified payroll information; $100-$300 per calendar day
for noncompliance of Apprenticeship issues.

5. Certified Payroll Records

Per Labor Code Section 1776, contractors and subcontractors are required to keep accurate
payroll records which reflect the name, address, social security number, and work classification
of each employee; the straight time and overtime hours worked each day and each week; the
fringe benefits; and the actual per diem wages paid to each journeyperson, apprentice, worker,
or other employee hired in connection with a public works project. A listing of all current
prevailing wage determinations can be obtained from the Agency’s main office or by accessing
the Department of Industrial Relation’s website at: www.dir.ca.gov

Employee payroll records shall be certified (signed under penalty of perjury by someone in
authority at the company) and shall be made available for inspection at all reasonable hours at
the principal office of the contractor/subcontractor, or shall be furnished to any employee, or to
his or her authorized representative on request. Disclosure of certified payroll information to
anyone other than the Awarding Body, its agent, or the Department of Industrial Relations
requires that personal information about the employees (name, address and social security
number) listed on the forms be redacted (omitted) to protect employee privacy.

Contractors and subcontractors shall maintain their certified payrolls on a weekly basis and shall
submit said payrolls on a monthly basis in conjunction with contractor’s requests progress or final
payment. In the event that there has been no work performed during a given week, the Certified
Payroll Record shall be annotated “No Work” for that week. The Agency or its authorized
representative is also authorized to request and review all related payroll records such as time
cards, cancelled checks, etc. For all projects awarded after April 1, 2015, certified payrolls must
also be submitted to the DIR the electronically through their eCPR system.

While the DIR accepté electronic versions of your certified payroll, the DIR and this agency may
also request copies of the original certified payroll and supporting documentation at any time.,

6. Nondiscrimination in Employment

Prohibitions against employment discrimination are contained in Labor Code Sections 1735 and
1777.6; the Government Code; the Public Contracts Code; and Title VIl of the Civil Rights Act of
1964, as amended. All contractors and subcontractors are required to implement equal
employment opportunities as delineated below:

a. Equal Employment Poster
The equal employment poster shall be posted at the job site in a conspicuous place visible to
employees and employment applicants for the duration of the project. All other labor and
employment related posters are also to be properly displayed on the jobsite.

7. Kickback Prohibited
Per Labor Code Section 1778, contractors and subcontractors are prohibited from accepting,
taking wages illegally, or extracting “kickback” from employee wages;

8. Acceptance of Fees Prohibited
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Contractors and subcontractors are prohibited from exacting any type of fee for registering
individuals for public work (Labor Code Section 1779); or for filling work orders on public works
contracts (Labor Code Section 1780);

9. Listing of Subcontractors

Contractors are required to list all subcontractors hired to perform work on a public works project
when that work is equivalent to more than one-haif of one percent of the total contract amount
or $10,000 whichever is greater. (Public Contract Code Section 4100, et seq.);

10. Proper Licensing
Contractors and subcontractors are required to be properly licensed. Penalties will be imposed

for employing workers while unlicensed (Labor Code Section 1021 and Business and Professions
Code Section 7000, et seq. under California Contractors License Law);

11. Unfair Competition Prohibited
Contractors and subcontractors are prohibited from engaging in unfair competition (Business and
Professions Code Sections 17200-17208);

12. Workers’ Compensation Insurance

All contractors and subcontractors are required to be insured against liability for workers’
compensation, or to undertake self-insurance in accordance with the provisions of Labor Code
Section 3700 {Labor Code Section 1861);

13. OSHA
Contractors and subcontractors are required to comply with the Occupational, Safety and Health
faws and regulations applicable to the particular public works project.

14. Prompt Payment of Subcontractors and Suppliers

Contractors are required by law to promptly pay their subcontractors and suppliers within seven
(7) days of receipt of any progress or final payment from the Public Agency. Likewise, the
subcontractor and supplier are required to pay their respective subcontractors and suppliers
within seven (7) days of receipt of payment from the general contractor. When the payment to
the contractor is a release of final retention on the project, those funds must be paid within seven
(7) days of receipt.

15.IRCA

Pursuant to the Immigration Reform and Control Act of 1986, employers are required to verify
that all employees working on public works contracts are legally able to work in the United States.
Employers shall keep on file appropriate 1-9 forms and documentation for all workers employed
on the jobsite and make such forms available to inspection and review by the LCO upon request.

16. Jobsite Interviews

Jobsite interviews are required on a regular basis on this project, CCMI may conduct random
jobsite interviews as necessary to meet labor compliance obligations. Please contact Field
Representative Christina Sanchez once project has a confirmed start date. Her phone number is
(650) 759-9891.

17. Certification of Electricians
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Those employing electricians must comply with employment testing and certification
requirements for electricians. Additional information may be required to verify the certification
status of those employed.

18. Employee Wage Statements — It is required to provide itemized wage statements (pay stubs)
to Employees under Labor Code Section 226.

19. Posting of Labor Compliance — Notice of Labor Compliance Approval is required to be posted
at the job site in accordance with section 16429, listing a telephone number to call for inquiries,
questions, or assistance with regard to the Labor Compliance Program. (Sample attached in
handout).

20. Confirmation of Payroll Records — Confirmation of payment to employees for each contactor
and subcontractor shall be undertaken randomly for at least one worker for at least one weekly
period within that month. This will entail a monthly request of the front and back of a canceled
check and employee pay stub for each contractor/subcontractor. Per Title 8 of the California Code
Regulations section 16432(c).

21. Public Works Contractor Registration — Only those businesses who have registered and paid
the applicable fee to the Department of Industrial Relations as a Public Works Contractor will be
allowed to work on the project.

| acknowledge that | have been informed and am aware of the foregoing requirements and that

| am authorized to make this certification on behalf of HANFORD APPLIED RESTORATION & CONSERVATION

(Name of Contractor)

Signature

Mark Cederborg

Name

CEO

Title of Contractor Authorized Representative
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State of California

Department of Industrial Rel

.ca.gov/)

Contractor Information Registration History
) Effective Date  Expiration Date

Legal Entity Name ‘

i HANFORD APPLIED RESTORATION & CONSERVATION 05/1 8/118 06/30/19

Legal Entity Type

: Corporation 05/08/;17 06/30/18
SAZ?\;‘: _ 06/10/16 06/30/17

P Back to DIR>> (https://www.dir.ca.gov/)

. Registration Number 07/02/15 06/30/16

. 1000000222 .

. Registration effective date 07/08/14 06/30/15
07/01/19 ;

¢ Registration expiration date 07/01/19 06/30/22

 06/30/22 " '

' Mailing Address ' |
765 Baywood Drive, Suite 237 Petaluma 94954 CA ... , |

. Physical Address :

765 Baywood Drive, Suite 237 Petaluma 94954 CA ...
Email Address

- m.cederborg@hanfordarc.com

. Trade Name/DBA

" License Number (s)

- CSLBA461167

- Legal Entity Information :

. Corporation Entity Number: 2205218

" Federal Employment Identification Number: 943347863

. President Name: ‘ DOUGLAS HANFORD

© Vice President Name: DAVID FELCIANO

- Treasurer Name: DOUGLAS HANFORD

. Secretary Name: MARK CEDERBORG

. CEO Name:

i Agency for Service:

. Agent of Service Name: Douglas Hanford

. Agent of Service Mailing Address: 23195 Maffei Road Sonoma 95476 CA L

|
|
!

. Worker's Compensation

!
i
|
|
i
|
|



HARC ATT: SCHED

Butano Farms Estimated Work Schedule

ID |Task Name Duration Start Jul 25,21 ug 1,21 Aug 8, 21 Aug 15, 21 Aug 22, 21 Aug 29, 21 Sep 5,21 Sep 12,21 Sep 19, 21 Sep 26, 21 Oct3, 21
Fls SlMITIWlTlFISlS?M'T|WlT|FIS simltlwlvlels|simirlwltlels|simltlwlrlels!simliriwlrlelslsimiriwlolelssimiriwlrlelslsimlrlwlolelslsimlriwlrlelslslmirliwlrld
1 |NTP 10 days Mon 7/26/21 7/26
2 | IVIOBILIZATION & SITE ACCESS 33 days Mon 8/9/21 8/9 =y MOBILIZATION & SITE ACCESS
3 Hyd;oséeder Mob/De;nob 1 day Thu 9/2?;/21 9/23 ygmm Hydroseeder Mob/Demob
4 Horizontal Grinder Mob  lday Mon 9/20/21 9/20)gmm Horizontal Grinder Mob
5 Equipment Tracking (IN) 1 day Mon 8/9/21 8/9 Equipment Tracking (IN)
6 Survey - 2 Man Crew 3 days Thu 8/19/21 8/19 —Survey - 2 Man Crew
7 USA & Site Layout 2 days Mon 8/9/21 8/ USA & Site Layout L
8 MOB/DEMOB Rental 2 days Wed 8/11/21 8/11 MOB/DEMOB Rental Equipment
Equipment
9 Site Access 2 days Mon 8/16/21 8/16 Site Access
10 Install & ESA Fencing 1day Wed 8/11/21 8/11 Install & ESA Fenc nje
11 Install 5-Strand Barbed Wire 2 days Thu 8/12/21 8/12 Install 5-Strand Barbed Wire Fencing
Fencing
12 Install Fiber Roll Type 1 1 day Thu 8/12/21 8/12 h Install Fiber Ro]l Type 1
13 | Install Silt Fence “1day Fri 8/13/21 8/13 Jam-Install Silt Fence
14 | AQUATIC ACTIVITIES 34 days Mon 7/26/21 7/26 @ w AQUATIC ACTIVITIES
15 Selective Clearing of Trees & 1 day ‘Wed 8/18/21 8/18 lective Clearing of Trees & Brush
Brush
16 Clearing of upland bench 2 days Thu 8/19/21 8/19 Clearing of upland bench
17 | TRIM & THIN WILLOWS (SW 3 days Mon 7/26/21 7/26 ymmmmm TRIM & THIN WILLOWS (SW OF POND)
OF POND)
18 | Install/RemoveTurbidty ~  1day Wed 8/18/21 8/1 Install/RemoveTurbidty Curtain
Curtain
19 |  Nuisance Water System 1day  Thu8/19/21 8/19 Jam, Nuisance Water System
20 | Build Work Platforms 1day Frig/20/21 8/20 ork Platforms
21 Shallow Pond Excavation ~ 2days  Tue8/24/21 8/24 i, Shallow Pond Excavation
22 Overex of small-ponds for Tule 2 days Thu 8/26/21 8/26 ex of small ponds for Tule burial
burial
23 | Clear& Transport Tules 3 days Mon 8/30/21 8/30 Clear & Transport Tules
24 | Deep Pond Excavation & Dryba4 days Thu9/2/21 9/2 Sossssssssssssmmm Deep Pond Excavation & Dryback
25 Place & Crorﬁpaictgeairﬁéﬁi' 2 aaiysi Thu 9/2/21 act Sediment Berms
Berms
26 | Place &"Combact BenchFill 6 days ‘Thu'§/727/3i o Place & Compact Bench Fill
27 | Buy & Haul Gabion Rock (6 Loalday ~ Wed 9/1/21 9/1 Buy & Haul Gabion Rock (6 Loads)
28 | Build Rock Outfalls 1 day Frio/3/21 )/3)mmm Build Rack Outfalls
29 " Poliijapfmg Vertical i&:?y o %E|9/3/721 )/3 yumm Pole PlaI ting Vertical
30 Willow Installation (Horizontal 2 days Tue 9/7/21 Installation (Horizontal|Slash)
Slash)
31 | Willow Pole Harvest & Transpo4 days Wed 9/1/21 9/ le Harvest & Transport
32 | TransplantWillows ~ 2days  Thu9/9/21 Transplant Willows
33 |UPLAND ACTIVITIES 13days  Tue9/7/21 l UPLAND ACTIVITIES
34 B ﬁgiﬁ?ﬁjgval & Transport 4 days ;Tué 9/7/i1 t:eeTRemonaL&_Irauspmj
35 Tree Girdling 1 day 'Mon 9/13/21 9/13 Tree Girdling
36 Tree & Shrub Chibbing 2 diays' 7 Mon 9/20/21 r Tree & Shrub Chipping
37 | Shrub Reduction 5 days Mon 9/13/21 9/13 tion
38 | Invasive Weed Control 3days Mon 9/20/21 9/20 vasive Weed Control
39 | WS’breading’g\;voiod cﬁips 2 (Fys Wed 9/272']ii77 of wood chips
40 | INDIRECT ' 40days  Mon 7/26/21 7/26 v
48 | Site Access Restoration 11 day; %Wed 9/22/21 9/2 ess Restoration
49 reiﬁove TemipiBl\i/IFsi o Iaay 7 fThu 97@27177 Temp BMP's
50 Hydroseeding & HYc'JromL]Ichinrg :2 dag/s o 7TT11] é725721 9/2 roseeding & Hydromulching
51 |Demobilize ~ 2days Frio/24/21 9/24'% Demobilize
52 | Substantial Completion 0 days 7 l\%ﬁ?/ﬁ/}l 9/22% |ubstan’tial Completion

Hanford ARC
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