

Bid Completion Checklist
[Huddart and Wunderlich Forest Health and Fuel Reduction Projects]

For bids to be considered complete, prospective contractors must include:

- Signed and completed copy of all sections of Exhibit B
 - Bid Schedule
 - Subcontractors
 - References
 - Certification

All other attached documents are included for informational purposes only and are not required to be completed at the time of submission.

L. D. Giacomini Enterprises, Inc

EXHIBIT B

Cost Proposal

Huddart and Wunderlich Forest Health and Fuel Reduction Projects

To: Board of Directors, San Mateo Resource Conservation District

We, the undersigned, having familiarized ourselves with all project plans and local conditions affecting the cost of work to be done, along with the cost proposal and contract documents, hereby propose to provide and furnish all labor, materials, utilities, transportation, and equipment of all types and kinds and to complete the project as specified and described in Exhibit A.

We, the undersigned, agree to perform all of the above work to its completion and to the satisfaction of the RCD for the rates and prices for said work as indicated below.

We, the undersigned, understand that the contract is a lump sum contract. The Contractor cannot be paid over the sum not to exceed without a change order from the RCD. The RCD will not be responsible for any loss of anticipated profits due to reductions in the size of the contract.

1. **BID SCHEDULE –**

Item #	Description	Unit	Amount
1	Mobilization, insurance, bonds	LS	55,910.44
2	Clearing and grubbing	LS	1,193,400.00
3	Erosion control	LS	13,500.00
4	Site meetings and prevailing wage management	LS	29,215.20
5	Reporting and verification	LS	10,500.00
6	Demobilization/closeout – including but not limited to staging locations and roads.	LS	14,928.00
	Total bid	LS	1,317,453.64

Total Bid (in numbers):

\$1,317,453.64

Total Bid (in words):

One Million Three Hundred Seventeen Thousand Four Hundred Fifty Three Dollars and 64/100


L. D. Giacomini Enterprises, Inc

2. **CERTIFICATION**

I hereby certify that:

- A. All of the statements herein made by me are made on behalf of L. D. Giacomini Enterprises, Inc

[company name], Lester D. Giacomini Jr. [Director/CEO name]
- B. I have thoroughly examined the plans and specifications, contract documents and all other items bound herein;
- C. I have carefully prepared this Cost Proposal form and have checked the same in detail before submitting this bid;
- D. I have full authority to make such statements and to submit this bid on the Company's behalf; and
- E. The statements herein are true and correct.

Signature  Date 5-10-21

By Lester D. Giacomini Jr.

Title President

Calif. Contractor's License #: 7419163 Classification: A HAZ

Contractor's DIR Registration #: 1000010077

Name of Qualifier for License: Michael L. Giacomini

Federal Tax Identification #: 94-2682983

Company Address: 3351 North State Street Ukiah, Ca. 95482

Phone: 707-462-3717 Email: ldglog@pacific.net

Project Representative: Lester D. Giacomini Jr.

Representative's Phone: 707-972-0800 Email: ldglog@pacific.net

L. D. Giacomini Enterprises, Inc

3. SUBCONTRACTORS

List subcontractors you are planning to use on this project, if any. Provide company name and California contractor license number and classification.

Name of Subcontractor: Rosetti General Engineering

License #: 993756 Classification: A

Contractor's DIR Registration #: _____

Name of Subcontractor: _____

License #: _____ Classification: _____

Contractor's DIR Registration #: _____

Name of Subcontractor: _____

License #: _____ Classification: _____

Contractor's DIR Registration #: _____

Name of Subcontractor: _____

License #: _____ Classification: _____

Contractor's DIR Registration #: _____

Name of Subcontractor: _____

License #: _____ Classification: _____

Contractor's DIR Registration #: _____

L. D. Giacomini Enterprises, Inc

4. REFERENCES

List projects and contact information for use as reference or attach reference documentation.

PROJECT NAME Granite-Calistoga Hills REsort Phase 1

Brief description of project:

Clearing and Road Building
\$949,661.89

Date(s) constructed: 04/24/2018

Reference (name & phone) Justin Ingram 707-467-4134

PROJECT NAME Bridge Restoration at Mendocino Headlands

Brief description of project:

Installed 100' Bridge
\$506,142.00

Date constructed: 02/02/2018

Reference (name & phone) Rod Tuttle 919-445-8742

PROJECT NAME San Mateo Resource Conservation District

Brief description of project

Removal of all sunstable fill material, installation of culvert capable of conveying 100-year flood flows, reconstruction of crossing embankment with engineered fill and installation of road drainage improvements

\$2,100,000.00

Date constructed: 2020

Reference (name & phone) Sara Rolin 650-669-9077